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ORANI WATER DISTRICT

Invitation to Bid for

DRILLING OF ONE (1) EXPLORATORY/PRODUCTION
WELL IN SITIO LEGUA, BRGY. PAG -ASA, ORANI, BATAAN

1. The ORANI WATER DISTRICT, through theKreditanstalt fuer Wiederaufbau (KfW)
of the Federal Republic of Germany for the Provincial Towns Water Supply and
Sanitation Program (PTWSSP) Il Projeéatends to apply the sum dhree Million
Pesos Only® 3,000,000.00 being the Approved Budget fahe Contract (ABC) to
payments under the contract Prilling of One (1) Exploratory/Production Well in
Sitio Legua, Brgy. Pagasa, Orani, BataBius received in excess ofetiABC shall be
automatically rejected at bid opening.

2. The Orani Water District now invites bids for Drilling of One (1)
Exploratory/Production Well Completion of theWorks is required ninety (90)
calendar dys Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particuharly

3. Bidding will be conducted through open competitive bidding procedures usirg non
discretionaryfipass/faib criterion as specified in th2016 Revisedmplementing Rules
and Regulations (IRR) of RepubliAct 9184 (RA 9184), otherwise known as the
i Gvernment Procurement Reform Act

Bidding is restricted to Filipino citizens/sole proprietorshipgoperatives, and
partnerships omrganizations with at leasteventy five percent 75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

4. Interested bidders may obtain further information fr@rani Water DistrictBAC
Secretariatand inspect the Bidding Documents at the address given bedawdf00
a.m. to 4:00 pm

5. A complete set of Bidding Documents may &equiredby interestedbidders on

January B, 2018from the addresbelow and upon payment dhe applicabldee for
the Bidding Documentspursuant to the latest Guidelines issued by the GirPBe
amountofFi ve Thousang00@@Wsos Only (

It may also be downloadetiee of chargefrom the websiteof the Philippne
Government Electronic Procurement System (PhilQERSd the website of the
Procuring Entity (www.oraniwater.com.ph), provided that bidders shall pay the
applicablefee for the Bidding Documentsot later tha the submission of their bids.

6. The Oran Water Districtwill hold a PreBid Conferenceon January &, 2018 at 1:30
p.m. at Orani Water District Conference Rognrvhich shall beopen toprospective
bidders



Bids must beduly receivedby the BAC Secretariait the address below on or before
February 7, 2018 at 12:00 p.mAll bids must be accompanied by a bid security in any
of the acceptable forms and in #n@ount stated iTB Clausels8.

Bid opening shall be orrebruary 7, 2018 at 1:30 pn. at Orani Water District
Conference RoonBids will be opened intheers ence of the bidders
who chooséo attend at the address below. Late bids shall not be accepted.

The Orani Water Districteserves the right teeject anyand allbids, declare a failure
of bidding or not award the contraat any time prior to contract awairdaccor@nce
with Section 41 of RA 9184 and its IRRithout thereby incurring any liability to the
affected bidder or bidders.

For further information, please refer to:

Ms. Anna Karizza O. Sazon

BAC Seretariat

Orani Water District

Centro Uno, Orani, Bataan, 2112

Telefax Number: (047) 36®429

Mobile Number: 0922757678

Email addresscaress@oraniwater.com.ph

CONRADO D. BUENAVENTURA, JR.
BAC Chairman


mailto:caress@oraniwater.com.ph
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A. General

Scope of Bid

1.1. The Procuring Entitynamedin the BDS, invites bids for the construction of
Works, as described iBection M. Specifications

1.2. The name identification and number oflots specific to this bidding are
provided in theBDS. The contracting strategy and basis of evaluation of lots is
described inTB Clause 27.

1.3. The successfuBidderwill be expected to complete thorksby the intended

completion date specified BCC Clausel.17.

Source of Funds

The Procuring Entityhas a budgetr received funds from the Funding Source named
in the BDS, and in the amount indicated in tB®S. It intends to apply part of the
funds received for the Project, as defined in BigS, to cover eligible payments
under the Contract for th&'orks

Corrupt, Fraudulent, Collusive, Coercive and Obstructive Practices

3.1.

Unless otherwise specified in tB®S, the ProcuringEntity, as well adbidders

and contractorsshall observe the highest standard of ethics during the
procurement and execution tife contract. In pursuance of this policy, the
Funding Source:

(@) defines, for purposes of this provision, the terms set foeflow as
follows:

0] "corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placad] includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transactiananifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in
order to influence a pomrement process or the execution of a
contract to the detriment of thedeuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establisial prices at artificial, non
competitive levels and to depevthe FPocuring Entity of the
benefits of free and open competition;



3.2.

3.3.

(i) Acoll usive practiceso means a S
two or moreBidders with or without the knowledge of the
Procuring Entity, designed to establighid prices at artificial,
noncompetitive levels; and

(vv Acoercive practiceso means harm
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(V) Aobstructdi Mes practice

(aa) deliberately destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or invegtion of the
Procuring Entity orany foreign government/foreign or
international financing institutiomto allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from diclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuringtig or
any foreign government/foreign or international
financing institution herein.

(b)  will reject a proposal for award if it determines that tBelder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; dn

(c)  will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in exging, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximunaivil,
administrative, and/or crimingdenalties available under the applicable daw
on individuals and organizations deemed to be invoinexhyof the practices
mentioned iNTB Clause3.1(a).

Furthermore, the Funding Souraed the RocuringEntity reserve the right to
inspect and audit records and accounts of a contractor ibidtdeng for and
perfaomance of a contract themselves or through independent auditors as
reflected in theGCC Clause68.
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4.

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to

participate inthe procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) thro@yland a general conflict of interest

in any of the circumstances set out in paragraphs (d) through (g) below:

(@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(© A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influemce o
the bid of another Bidder or influence the decisions of tmecBring
Entity regarding this bidding process;

(e) A Bidder submits more than oréd in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

() A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of thad; or

(9 A Bidder who lends, or temporarily seconds, its personnel to firms or
organizdéions which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184Balding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Headof the Rocuring Entity (HOPE) members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG)
members othe BAC Secretariat, the head of the Project Management Office
(PMO) or the endiser unit, and the project consultariig, consanguinity or
affinity up to the third civil degreeOn the part of th&idder, tis Clause shall
apply to the following persons:

€) If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;
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(© If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

(d) If the Bidder is a coogrative, to all its officers, directors, and
controlling shareholders or members; and

(e) If the Bidder is a joint venture (JV), the provisions of items (a),(()),
or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, asynbe appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in tBBS, the following persons shall be eligible
to participate in this Bidding:

@) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

(© Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines

(e) Persons/dities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, o ownership
or interest of the joint venture concerned shall be at least seventy five
percent {5%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structas to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino owneship or interest shall not be less than twenty five percent
(25%). For this purposeFilipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreemamspecified in thBDS.

Governmentowned orcontrolled corporations (GOCCshay be eligible to
participate only if they can establish that they (a) are legally and financially
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autonomous, (b) operate under commercial law, and (c) areattasthed
agencies of th€rocuring Entity.

5.4. (a) The Bidder must havan experience of havingpmpleteda Single Largest
Completed ContractSLCQ) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjustatinecessaryby the Bidder to
currentprices using théhilippine Statistics AuthorityPSA) consumer price
index However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more thahe Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For ForeigAfunded Procurement, the Procuring Entity and the foreign
government/foreign or internationf@thancing institution may agree on another
track record requiremerds specified ithe BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

5.5. The Bidder must submian computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilitie€s})] minus the value of

all outstanding or uncompleted portions tbie projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of thelomesticboi dder 6 s current assets an
be based onhe latestAudited Financial Statements (AFSubmtted to the
BIR.

For purposes of computing the foreign
assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financpairtieg
standards.

6. Bi d d Respgbssibilities

6.1. The Bidder or its duly authorized representative shall submit a sworn
statementn the formprescribed inthe form prescribed i®ection IX. Bidding
forms as required in ITB Clause 12.1(b)(iii)

6.2. The Bidders responsible fothe following
(@) Havingtaken steps to carefully examiakthe Bidding Dcuments;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

13



(c)

(d)

(€)

(f)

(9)

(h)

(i)

1),

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to quire or secure
Supplemental/Bid Bulletin/as provided unddifB Clausel0.4

Ensuringthatit s not Abl ackIlistedo GoR barr
or any of its agencies, offices, corporations, or LGUSs, uitioly
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB,;

Ensuring that ach of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the origioamplete,
and all statements and information providadrein are true and
correct;

Authorizing the HOPE or its duly authorized representative/s to verify
all the documents submitted,

Ensuring that thaignatory is the dulywthorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necesstryarticipate, submit the bid, and to
sign and execute the ensuing contraamtcompanied bythe duly
notarizedSpecial Poweof Attorney, BoardPartnership Resolution, or
Secr et ar y owhichéverristapplicablea t e

Complyingwith the disclosure provision under Section 4Rét 9184
and its IRRin relation to other provisions ofAR3019;

Complying with eisting labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

(i)

(ii)

Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national lawsiles and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE
of underpaymentornepay ment of wor ker s o
related benefits, bidder agretbait the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Laboodg, as amended, and
other social legislations.

Comply with occupational safety and health standards and to
correct deficiencies, if any.

14
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation qgndi

clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(i) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing nationkws, rules and regulations;
or collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
i n the establ;amhment s premi ses

(K) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative;of the

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deetodtve inspected
the site,determined the general characteristics of ¢betract works and the
conditions for this Projecand examine all instructions, forms, terms, and
project requirements in the Bidding Documents

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such nmans as it considers necessary or desirable as to all
matters pertaining tthis Project including: (a) the location and the nature of
the contract, projector work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of thertain, geological conditions at the

site  communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the costiodusaid
execution or implementation of the contract, prgjectvork.

The Procuring Entityshall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procéng entity However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, ti@iddersare deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no casedesponsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity waltcept bidonly from
those that have paid tlagplicablefee for the Bidding Documents atetbffice
indicated in the Invitation to Bid.
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Origin of Goodsand Services

There is no restriction on the origin Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
underChapter VII of the Charter of the United Nations

Subcontracts

8.1. Unless otherwise specified in tB®S, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

8.2. Subcontractors must submit the documentary requirements Lirigle€lause
12 and comply with the eligibility criteria specified in tlBDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Wostsll be disallowed.

8.3. The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
durng bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1. (a) If so specified in thé&DS, a prebid conference shall be hedd the venue
and on the date indicated therein, t o
on the technical and financial componentshig Project

(b) The prebid conference shall be held at least twelve (12) calendar days
before the deadline for ¢hsubmission of and receipt of bidsut not earlier
than seven (7) calendar days from the posting ofrikigation toBid/Bidding
Documentdn the PhIlGEPS websitdf the Procuring Entity determines that,
by reason of the method, nature, or complexityhe contract to be bid, or
when international participation will be more advantageous toGbE a
longer period for the preparation of bids is necessary, théigreonference
shall be held at least thirty (30) calendar days before the deadlineefor th
submission and receipt of bidss specified in thBDS.

9.2. Bidders are encouraged to attend thelpdeconference toensure that they
fully wunderstand the Pr oeattendantggoftBent i t y (
Bidder will in no way prejudice its bid; meever, the Bidder is expected to
know the changes and/or amendments to the Bidding Documemésorded
in the minutes of the p#eid conferenceand the Supplemental/Bid Bulletin
The minutes of the preid conference shall be recorded and prepared test la
than five (5) calendar days after the id conferenceThe minutes shall be

16



10.

11.

madeavailable to prospective biddemst later than five (5) days upon written
request

9.3. Decisions of the BAC amending any provision of the bidding documents shall
be issud in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1. Prospectivebiddersmay request for clarification(s) and/orinterpretation of
any part of the Bidding DocumentSuch a request must be in writing and
submitted to thd°rocuring Entityat the address indicated in tB®S at least
ten (10) calendar days before thedkne set for the submission and receipt
Bids.

10.2. The BAC shall respond to the said request by issaingupplemental/Bid
Bulletin, to be made available to all those whave properly secured the
Bidding Documentsat least seven (7) calendar days beftire deadline for
the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins maglsobe | ssued wupon the
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendas defore the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be postdae
PhilGEPSandthe website of the Procuring Entity concerned, if availadnhel
at any conspicuous place in the premises of the Procuring EotiternedIt
shall be the responsibility of all Bidoe who have properlysecure the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. HowevBidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance wittiB Clause23.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all otteeumentsto be
submitted to the BA@nust be irEnglish If the eligibility requirements or statements

the bids, and all other documents submitted to the BAC are in foreign language other
than English, itmust be accompanied by a translation of doeunrents in English.

The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered

Pr

(

transl ator i n t he foreign bi dder 6s coun

appopriate Philippine foreign service establishment/post or the equivalent office
having jurisdiction over the foreign b
translation shall govern, for purposes of interpretation of the bid.

17
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12. Documents

Comprising the Bid: Eligibility and Technical

Components

12.1. Unless otherwise indicated in tBDS, the first envelope shall contain the
following eligibility and technical documents

(@)

Eligibility Documentsi

Cl
(i)

(ii)

(iif)
(iv)

v)

ass NAO Document s

PhilGEPS Certificate of Registration and Membership in
accordance with Sectiod.5.2 of the IRR except for foreign
bidders participating in the procurement by a Philippine
Foreign Service Office or Post, which shall submit their
eligibility documents under Sectid®8.1 d the IRR provided,
that the winning bidder shall register with the PhIlGEPS in
accordance with Section 37.1.4 of the IRR

Registration certificate from the Securities and Exchange
Commission (SEC), Department of Trade and Industry (DTI
for sole proprietcship, or Cooperative Development Authority
(CDA) for cooperatives, or any proaf such registration as
stated in th&8DS;

Mayor s per mit i ssued by the
principal place of business of the prospeztidder is located,;

Tax clearance per Executive Order 398, Series of 2005, as
finally reviewed and approved by the BIR;

Statement of all its ongoingovernment and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statemenbof the Bi d d 8LCO® Smilar to the contract to be
bid, in accordance with ITB Clause 5.4.

Thetwo statemerd requiredshallindicatefor each contradthe
following:

(i.1) name of the contract;

(i.2) date of the contract;

(ii.3) contract duration;

(i) owner 6s name and addr ess;

(ii.5) nature of work;
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(b)

(i)

(if)
Cl a

(iii)

(k) contractor 6s rol e (whet her

subcontractor, or partner in a J¥hd percentage of
participation;

(ii.7) total contract value at award;
(i1.8) date ofcompleton or estimated completion time;
(ii.9) total contract value at completion, if applicable;

(1.10) percentages of planned and actual accomplishments, if
applicableand

(ii.11) valueof outstanding works, if applicable

The statementf theBi d d e r 6 shall®d SDported by the
Notice of Award and/or Notice to Procee@rojectOwna 0 s
Certificate of Final Acceptandssued by the Owneather than
the Contractoror the Constructors €rformance Evaluation
System (CPES) Final Rating which must beat least
satisfactory In case of contracts with the private sector, an
equivalent document shall be submitted,;

Unless otherwise provided in tHDS, a valid special PCAB
License in case of joint venturesnd registration for the type
andcost of the contradbr this Projectand

NFCC computation in accordance with ITB Clause 5.5.
ss ABo Document

If applicable,Joint Venture AgreementJVA) in accordance
with RA 4566

Technical Documents

(i)

Bid securityin accordance withTB Clausel8. If the Bidder
opts tosubmitthe bid security in the form of:

(ill) cash or manager 6s check;

(.2) a bank draft/guarantee an irrevocabldetter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Baok;

(i.3) a suretybond acompanied by a certification coming
from the Insurance Commissionthat the surety or
insurance company is authorized to issue such
instrumens.

(i.4) any combination of Items (i.1) to (i.3);
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(i.5) Bid Securing Declaratian
(i) Project Requirements, which shall include the following:
(i.1) Organizational chart for the contract to be bid,;

@i.L2) Li st o f cont r ag ProecttManagee r s o n n
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contraiw be bid, with their
complete qualification and experience datghese
personnel must meet the required minimum years of
experience set in tH&8DS; and

(i.3) Li st of cnajor équi@merit anits) which are
owned, leased, and/or under purchase agreements
supported byproof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the projexs the case
may be which must meet the minimum requirements
for the contract set in tH&DS;

(i.4) Certificate of Poposed Well Site Inspectiossued by
the Authorized OWD Representatjand

(i)  Sworn statemenh accordance witlsection 253 of the IRR of
RA 9184 and using the form prescribedSactionlX. Bidding
Forms.

13. Documents Comprising the Bid Financial Component

13.1. Unless otherwise stated in tBBS, the financial component of the bid shall
contain the following:

@) Financial Bid Form,which includes bid prices and theill bof
guantities in accordance withrB Clauses 15.1 and 15.3; and

(b)  Any other document related to the financial component of the bid as
stated in th&DS.

13.2. (a) Unlessotherwise stateth theBDS, all Bids that exceed the ABC shall
not be accepted.

(b) Unless otherwise indicated inthe BDS, for foreignfunded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

() Bidding Documents are obtainable free of charge drealy
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.
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(i)  The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates madny the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projecjsand reflect the quality, supervision and
risk and inflationary factors, as well asevailing market prices,
associated with the types of works or goods to be procured.

(i) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity muslso have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bi d prices relative to
entitybs estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

Alternative Bids

14.1. Alternative Bids shall be rejectedror this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to itgral bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submittel in two (2) or more separate bid envelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineetagse in theBDS,
alternative bidshall not be accepted.

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than lmidgother than as
a subcontractoif a subcontractor is permitted to participate in more than one
bid) wi | | cause al | t he proposal s wi t
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that mag imposed upon the persons and
entities concerned.

Bid Prices

15.1. The contract shall be for the whole Works, as describdd@Bn Clausel.l
based on the priced Bill of Quantities submitted by the Bidder.

15.2. The Biddershall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicalid] of
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16.

17.

15.3.

15.4.

Quantities shall be considered neesponsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered asresponsive, but specifying a
zero (O)or a dash(-) for the said item would mean that it is being offered for
free to the Governmenexcept those required by law or regulations to be
provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any ottt cause, prior to the deadline for submissiobid§

shall be included in the rates, prices, and tbidl price submitted by the
Bidder.

All bid pricesfor the given scope of work in the contract as awastedl be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, exceptunder extraordinary circumstances as
specified in GCC Claus82. Upon the recommendation dhe Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and ugmproval bythe
GPPB Furthermore, n cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of
the GoP, promulgated after the date of bid opening, a contract price
adjustment shall bmade,or appropriate relief shatle applied on a no los®

gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesagess otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall beonverted to Philippine currency based on the
exchange rate prevailing on the day of the Bkning

If so allowed in accordance witlfB Clausel6.1, the Procuring Entityfor
purposes ofbid evaluation and aoparing thebid prices will convert the
amounts in various currencies in which the priceis expressed to Philippine
Pesos at the exchange rai® published in th®angko Sentral ng Pilipinas
(BSP reference rate bulletin on the day of the bid opening

Unless otherwise specified in tBBS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in 8BS which shall not
exceed one hundred twenty (120) calmndays from the date of the opening
of bids

In exceptional circumstances, prior to the expiration otbidesalidity period,

the Procuring Entity may request Bidders to extend the period of validity of
their bids The request and the responses shalinbele in writing. Thebid
securitydescribed inTB Clausel8 should also be extended corresponding to
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the extension of the bid validity periad the leastA Bidder may refuse the
request without forfeiting itid security but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modifybid.

18. Bid Security

18.1. The Bidder shall submit &id Securing Declaratioror any form of Bd
Security in an amounstated in theBDS, which shall benot less than the
percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less tharthe Percentagef
the ABC)

(@) Cashorcasher 6 s/ mana
issued by a Universal ¢
Commercial Bank.

For biddings conducted by LGU
t he cashi échgdkmay
be issued by other banks certifi
by the BSP as authorized to iss
such financial instrument.

(b) Bank draftguarantee o]
irrevocable letter of credit issue
by a Universal or Commerciz Two percent (2%)
Bank: Provided, however, that
shall be confirmed or authenticat
by a Universal or Commercis
Bank, if issued by a foreign bank

For biddings conducted by LGU
the Bank Daft/ Guarantee, or
irrevocableletter of creditmay be
issued by other banks certified

the BSP as authorized to iss
such financial instrument.

(c) Surety bond callable upon dema
issued by a surety or insuran

company duly certified by th Five percent (5%)

Insurance  Commission ag
authorized to issue such securi
and/or
(d) Any combination of the Items (¢ Proportionate to share of form
to (c) above with respect to total amount of

security

(e) The KfW Standard Bid Securit

0
form as presented in &on IX Two percent (2%)
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18.2.

18.3.

18.4.

18.5.

Sample Forms may be adopted
the Bidder.

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that tiBedder shall enter into contract with the
procuring entity and furnish the performa&nsecurity required under ITB
Clause 32.2within ten (10) calendar daysom receipt of theNotice of
Award, and commg to pay the correspondingmount asfine, and be
suspended for a period of time from being qualified to participate in any
government ppcurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified irBBS. Any bid
not accompanied bynaacceptable bid security shall be rejected by the
Procuring Entity as neresponsive.

No bid securities shall be returned Badders after the opening of bids and
before contract signing, except to those that failed or declared as post
disqualified, upn submission of a written waiver of their right to fileeguest

for reconsideration and/or protest lapse of the reginentary period without
having filed arequestfor reconsideration or proteswWithout prejudice on its
forfeiture, Bd Securities shall be returned only after tBielder with the
Lowest Calculated Responsive B{dCRB) has signed the contract and
furnished the Performance Security, but in no case later than the expiration of
the Bid Security validity period indicated B Clausel8.2

Upon signing and execution of the contract, pursuahtBo Clause31, and
the posting of the performance security, pursuaniTi® Clause 32, the
successf ul SeBuritgwdlldbe dissharged, dut in no case later than
the BidSecurityvalidity period as indicated iifB Clausel8.2

Thebid security may béorfeited:
€) if a Bidder:

® withdraws itsbid during the period obid validity specifiedin
ITB Clause 17

(i) does not accept the correction of errors pursuatfBoClause
27.3(b)

(i)  bhasa finding against the veragitof the required documents
submitted in accordance withB Clause28.2;

(iv)  submission of eligibility requirements containing false
information or falsified documents;

(V) submission of bids that contain false information or falsified
documents, or the concealmeof such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;
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19.

(vii all owing the use of oneds name
for purposes of public bidding;

(vii)  withdrawal of a bid, or refsal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submittedGRS;

(viii) refusal or failure to post the required performance security
within the prescribed time;

(ix)  refusal to clarify or validate in writing its bid during post
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

(x) any documented attempt byBadder to unduly influence the
outcame of the bidding in his favor;

(xi)  failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

(xii)  all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdravg from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

(b) if the successfuBidder:
0] fails to sign thecontractin accordance withTB Clause31,

(i) fails to furnish performance security in accordance WiB
Clause32.

Format and Signing of Bids

19.1 Bidders shall submit their bids through their duly authorized representative
using the appnariate forms provided irSection IX. Bidding Formsn or
before the deadline specified in theB Clause21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements undeiTB Clause 12.1, and the second shall contain the
financial component of the bid.

19.2 Forms as mentioned ihTB Clause 0 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with theformation requested.

19.3 The Bidder shall preparand submitan original of the first and second
envelopesas described idiTB Clausesl2 and 13. In addition, theBidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and ¢beies, the oginal shall prevail.
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20.

19.4

19.5

Each and every page die Bid Form including the Bill of Quantitiesunder
Section IXhereof shall be signedby the duly authorized representative/s of
the Bidder Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwrgi shall be valid only if they are
signed or initialed by the duly thorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

20.5.

Bidders shall enclose their original eligibility and technical documents
described inTB Clausel2 i n one sealed envel-ope ma
TECHNICAL COMPONENT0 and the original of their financial component

I n anot her seal ed envel ofINANCIAar ked
COMPONENTO0s eal ing them all i n an outer e
BID.0O

Each copy of the first and second envelopes shaBitdarly sealed duly

mar ki ng t he i nner envel o pECSNICALS A COF
COMPONENTO and NCBOBPNANOL AL COMPONENTO
the outer envel op,erespestively.C DHesé erNealbpes
containing the original and the copies shall thenenclosed in one single
envelope.

The original and the number of copies of Hie as indicated in th8DS shall
be typed or written in ink and shall be signed by Bidder or its duly
authorized representative/s.

All envelopes shall:
(@) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(© be addressed to t haena&ordanca wiihfiBg Ent i
Clause 20.1

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2and

(e) bear a warning ADO NOT OPEN BEFORE
the opening of bids, in accordance witi8 Clause21.

Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, butBlueler or its duly authorized
representative shall acknowledge such condition obttieas submitted. The

BAC or the Procuring Entityshall assume no responsibility for the
misplacement of the contents of iheproperly sealedr markedbid, or for its
premature opening.
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D.  Submission and Opening of Bids

Deadline for Submission of Bids

Bidsmus be received by the Procuring Entity
the date and time indicated in tB®S.

Late Bids

Any bid submitted after the deadline for submission and receipidsfprescribed by

the Procuring Entitypursuant tdTB Clause21l, shal l be decl ared I
not be accepted by the Procuring Entifiae BAC shall record in the minutes of Bid
SubmissiorandOpening t he Bi dder 6 s n adiletimeithedater epr e
bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify itbid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and egat ofbids The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealedand properly identifiedin accordance with Clause 20nked to its
original bid marked as ATEOGOANCAAL MOD
MODI FI CATI ONO and stamped AfAreceived?o
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through &etter of Withdrawal withdraw itsbid after t has
been submitted, for valid and justifiable reason; provided that ¢ier of
Withdrawal is received by theProcuring Entity prior to the deadline
prescribed for submission and receipbafs The Letter of Withdrawal must
be executed by the authped representative of the Biddelentified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance With Clause23.1shall be
returned nopened to the Bidder#& Bidder, who hasacquiredthe bidding
documentsmay also express its intention not to participate time bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bidsBidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

23.4. No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period dfid validity specified by the Bidder on the
Financial Bid Form. Withdhwal of abid during this interval shall result in the
forfeitur e bidfsecdrity pursigant dddB Clausel8.5 and the
imposition of administrative, civiland criminal sanctions as prescribedR#y
9184 and its IRR.

Opening and Preliminary Examination of Bids
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24.1.

24.2.

24.3.

24 .4,

24.5.

24.6.

The BAC shall open thBids in public, immediately after the deadline for the
submission and receipt of bids public, asspecified in theBDS. In case the

Bids canmot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponemerb be postedh the PhilGEPS website and the website

of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envel opes and deter mi ne each Bi dder 0
prescribed in ITB Clause 12, usingarmbn scr et i onary fApass/f
aBiddersubmits the required document, It
particular requirement. In this regard, bids that fail to include any requirement

or are incomplete or patently insufficient shall be corsir ed as Af ai
Ot herwise, the BAC shall rate the said

Unless otherwise specified in thBDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eli@lider

whose first bid envelope was rdte A p & $he esetond envelope of each
complyingBiddershall be opened within the same day. In case one or more of

the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted tdtal price

exceeds the ABQinless otherwise provided ITB Clausel3.2 the BAC

shall rate the b.0Onlydidsntitat arendetérmired to A f a i |
contain all the bide qui rement s for both componenit
and shall immediately be considered for evaluation and comparison

Letters ofWithdrawalshall be read out and recorded durind opening, and
the envelope containing the corresponding withdrawdshall be returned to
the Bidder unopened.

All members of the BACwho are present during bid opening shall initial
every page of the original copies of all bids received and opened

In the case ofraeligible foreign bidder as described iiTB Clause5, the
following C| a s s Doduments may be substituted with the appropriate
equivalent documents, if any, issued by the country offtineign bidder
concernedwhich shalllikewise beuploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.

a) Registration certificate fronthe Securities and Exchange Commission
(SEQO, Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperéives

b) Ma y dBusinesspermit issued by thelocal governmen where the
principal place of businesd the Bidderis locate¢dand

c) Audited Financial Statements showing, among others, the prospective
Bi ddteo toas | and current assets and | ia
Bureau of Internal Revenue or its duly accredited and authorized
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25.

26.

27.

institutions, for the preceding calendar yedrick should not be earlier
than two years from the date of bid submission.

24.7. Each partner of a joint venture agreement dilalvise submitthe document
required inITB Clausel2.1(a)(i) Submission ofdlocumentsrequiredunder
ITB Clausesl2.1(a)(v)to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shalhclude, asa minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/ancludingdiscount, ifany), bid security, findings
of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC membes$§ sign the
abstract of bids as rda

248. TheBidders or their duly authorized representatives may attend the opening of
bids. The BAC shall enserthe integrity, security, and confidentiality of all
submitted bids. TheAbstract of Bids as read arttie minutes of theBid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

24.9 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shaltotify in writing all Bidders whose bids it has received
through its PhilGEP$egistered physical address or officiamail address.

The notice shall be issued within seven (7) calendar days from the date of the
bid opening.

E. Evaluation and Comparison of Bds

Process to be Confidential

25.1. Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with anBidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unlegberwise allowedn the case ofTB
Clause 26

25.2. Any effort by aBidder to influence the Procuring Entity in the Procuring
Entityds deci did evaluatiombid ranpgrisor or coatfact
awardwillresuli n t he r ej ecthidon of the Bidder o

Clarification of Bids

To assist in the evaluation, comparison and -postification of the bids, the
Procuring Entitymay ask in writing anyBidder for a clarification of its bid. All
responses to requests for diaation shall be in writing. Any clarification submitted

by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids
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27.1. The Procuring Entity will unértake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant tdTB Clause24, in order to determine the Lowest Calculated Bid.

27.2. The Lowest Calculated Bid shall be determined in two steps:

(@) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b)  The ranking of the tall bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of al | bi ds r at didaetivnary fpasefad, coterian.sThen g non
BAC shall consider the following in the evaluation of bids

€) Completeness of the bitinless theBDS allows partial bidsbids not
addressing or providing all of the reced items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered nomnesponsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shéalbe considered as namsponsive, but specifying zero (0)
or adash(-) for the said item would mean that ithging offered for
free to the Procuring Entityexcept those required by law or
regulations to be provided foand

(b)  Arithmetical corrections Consider computational erroasdomissions
to enable progr comparison of all eligible bidslt may also consider
bid modifications.Any adjustment shall be calculated in monetary
terms to determine the calculated prices

27.4. Based on the detail evaluation of bids, those that comply with the above
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identtfye Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
consideredunless otherwise indicated in tB®S.

275. The Procuring Entitydés evalwuation of
qguoted in the Bid Form, which includes the Bill of Quantities.

27.6. Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, aBiddersshall be requiretb include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bidfydimg said taxes, shall
be the basis for bid evaluation and comparison.
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28.

27.7.

If so indicated pursuant téTB Clause 1.2. Bids are being wuited for
individual lots or for any combinatiorthereof provided that all Bids and
combinations of Bids shall be reged by the same deadline and opened and
evaluated simultaneously so as to determinebibdeor combination ofbids
offering the lowest calculated cost to the Procuring Entity. Bid paceged
shall correspond to all ohé requirementspecified for eaclot. Bid Security

as required by'TB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specifi@&08 Clause 273.

Post Qualification

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

The BAC shall determine to its satisfaction whether the Bidder tbat
evaluated as having submitted the Lowest Calculated®iaplies with and is
responsive to all the requirements and conditions specifitBBnClauses 5,
12, and13.

Within a nonextendible period ofive (5) calendar days from receipt by the
Bidder of the notice from the BAC that gubmittedthe Lowest Calculated
Bid, the Bidder shall submits latest income and business tax returns filed and
paid though the BIR Electronic Filing and Payment SystefPS) and other
appropriate licenses and permits required by law and stated BDhe

Failure to submit any of the pegtalification requirements on time, or a
finding against the veracity thereof,adhdisqualify theBidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.

The determinabn shall be based upon an examination of the documentary

evidence of the Bidder 6s OB E€lauseslR cat i or

and13, as well as other inforation as théProcuring Entitydeems necessary

and appropriateusinganord i scr et i onary ,Whichshalbef ai | 0

completed within a period divelve (12)calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bidepass
all the criteria for postualification, it shall declare the said bid as L@&RB,
and recommend to thedRE the award of contract to the said Bidder at its
submitted price or its calculateddbprice, whichever is lowesubject tdTB
Clause30.3

A negative determinati on s tbidlinlwhighe sul t

event the Procuring Entity shall proceed to the next Lowest Calculated Bi
with a fresh periodt o mak e a similar det er mi
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the nextLowest Calculated Bid, and so on until th€ERB is
determined forecommendation afontract award.

Within a period not exceedindifteen (15 calendar days from the
determination by the BAC of theCRB and the recommendation to award the
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28.7.

contract,the HOPE or his duly authorized representatigball approve or
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasorzatue
justifiable groundsas provided for under Section 41 of the IRR of RA 9184,
the HoPEshall notify the BAC and the Bidder in writing of such decision and
the groundsfor it. When applicable, the BAC shall conduct asp
qualification of the Bidder with the next Lowest Calculated Bidequest for
reconsideration may be filed by tBédderwith the HOPE in accordance with
Section 37.1.3 of the IRR of RA 9184

29. Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or posjualification of aBidder, the Procung

Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the Baider, or that there has been a
change i1 n afdaslity ®iudddriake dhe praect from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation oBidder which will affect

its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from aibtng an
award or contract.

Based on the following grounds, tlocuring Entityreserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurrigg a
liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

(a) If there isprima facieevidence of collusion between appropriate public
officers or employees of thadturingEntity, or between the BAC and
any of theBidders, or if the collusion is between or among Bidders
themselves, or betweenBidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the RocuringEntityd s CHBsAound to have faileth following the
prescribed bidding procedures; or

(© For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of IG©Pas follows:

0] If the physical and econmac conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined byHuE

(i) If the project is no longer necessary as determined by the
HoPE and
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(i) If the source of funds for the project has been withheld or
reduced through no fault of thedeéuringEntity.

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding
when:

€) No bids are received;
(b)  All prospectie Biddersare declared ineligible;

(© All bids fail to comply with all the bid requirementfail post
gualification or

(d)  TheBidderwith the LCRB refuses, whout justifiable causeo accept
the award of contract, and no awais madein accordance with
Section 40 of the IRR of R9184

(e) Award of Contrat

Contract Award

30.1. Subject tdTB Clause28, theHOPEor its duly authorized representatisieall
awad the contract to the Bidder whobs@& has been determined to be the
LCRB.

30.2. Prior to the expiratiomf the period obid validity, the Procuring Entity shall
notify the successful Bidder in writing that gl has ben accepted, through a
Notice of Awardduly receivedby the Bidder or its representatipersonally
or by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by theBidder with the LCRB and submitted
persondy or sent by registered mail or electronically to the Procuring Entity.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

@) Submission othe following documents within ten (10) calendaysla
from receipt of theNotice of Award

® In the case of procurement by a Philippine Foreigervice
Office or Post, the PhIIGEPS Registration Number of the
winning foreign Bidder; or

(i) Valid PCAB license and registration for the type and cost of the
contractto be bid for foreign biddersvhen the Treaty or
International or Executive Agreemenexpressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a-goedition to the
Award,

(b) Posting of the perfornmee securityn accordance withiTB Clause32;

(c) Signing of the contract as providedliB Clause31; and

33



31.

32.

(d)  Approval by higher authority, if requireés provided in Sé¢ion 37.3

of the IRRof RA 9184

Signing of the Contract

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been pdmd in the Bidding Documents,
incorporating therein all agreements between the parties.

31.2.

31.3.

31.4.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shatlost the required performance security, sign and date

the contract and tern it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder

within the same ten (10) calendar day period provided that all the documentary

requirements are complied with.

The following documents shall form paf the contract:

@) Contract Agreement;

(b) Bidding Documents;

(© Winning Bi d d éid,6 iscluding the Technical and Financial
Proposals, and all other documents/statements submiiegl,
Bi d dmspdnse taequest forclarifications on the bid), including
corrections to the bidifany,r esul ti ng from the

evaluation

(d) Performance Security;

(e) Notice of Award of Contract; and

() Other contract documents that may be required by existing lavisrand

specified in théBDS.

Performance Security

32.1. To guarantee the faithful performance by the winning Bidder of its obligations

32.2.

Pr oc

under the contract, it shall post a performance security within a maximum

period of ten (10) calendar days from the receipt of the Notice of Award from

the Procuring Entity and in no case later than the signing of the contract.

The Performance Security shall bdenominated in Philippine Pesos and

posted in favor Dthe Procuring Entityin an amountnot less thanthe
percentage of the total contract price incerdance with the following

schedule:

Formof Performance Security

Amount of Performance Security
(Not less than thPercentage of the
Total Contract Price)
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33.

(@) Cash or
cashierds/ mana
issued by a Universal ¢
Commercial Bank.

For biddings conduetd by the
LGUs, t he CasHh
Check may be issued by oth
banks certified by the BSP
authorized to issue suc
financial instrument.

(b) Bank draft/guarantee ¢
irrevocable letter of cred
issued by a Universal ¢ Tenpercent 10%)

Commercial Bnk: Provided
however, that it shall b
confirmed or authenticated by
Universal or Commercial Ban}
if issued by a foreign bank.

For biddings conducted by th
LGUs, Bank Draft/Guaranteg
or Irrevocable Letter of Credi
may be issued by other ban
certfied by the BSP a
authorized to issue sud
financial instrument.

(© Surety bond callable upg
demand issued by a surety Thirty percent (30%)
insurance company dul
certified by the Insuranc
Commission as authorized
issue such security

(d) Any combination of the Proportionate to share of form wi
foregoing. respect to total amount of security

32.3 Failure of the successful Bidder to comply with the aboemtioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity bha#

a fresh period tanitiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated UGB is
identified and selected faecommendation ofontract awardHowe\er, if no
Bidder passed posfualification, the BAC shall declare the bidding a failure
and conduct a rbidding with readvertisementf necessary

Notice to Proceed
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34.

Within seven (7) calendar dayBom the date of approval of th€ontract by the
approprate government approving authorjtyhe Procuring Entity shall issutihe
Notice to Proceed (NTRpgether witha copy orcopies of the approved contraot
the successfuBidder. All notices called for by the terms of the contratiall be
effective only &the time of receipt thereof by tiseccessfuBidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be
guestioned in accordance witk@iors 55 of thelRR of RA 9184.
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Bid Data Sheet

ITB Clause

1.1 TheProcuring Entityis Orani Water District
The nane of the Contract iDrilling of One (1) Exploratory/Productio
Well in Sitio Legua, Brgy. Pagasa, Orani, Bataan

2 The Funding Source is:
The Government of the Philippines (GoP) throlgdin proceeds from th
Provincial Towns Water Supply and Sanitation Progtdn{PTWSSPIII)
in the amount of Two Million Five Hundred Thousand Pesos Onl{pP
2,500,000.00)
The name of the Project Brilling of One (1) Exploratory/Production We
in Sitio Legua, Brgy. Pagasa, Orani, Bataan

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4 For this purpose, similar contracts shall refewader well drillingcontracts
of at least the size and depth of this project.

5.4a) No further instructions.

8.1 Only geophysical borehole logging can be subcontracted.

8.2 Not applicable

9.1 The Procuring Entity will hold a pbid conference for this Project ¢
January 26, 2018, 1:30 m. at Orani Water District Conference Room

10.1 The Procuring Entityds address i

Orani Water District

Centro Ung Orani, Bataan 2112
Ms. AnnaKarizza O. Sazon

BAC Secretariat
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Telafax Number: (047300-3429

caresgboraniwater.com.ph

10.4

No further instructions.

12.1

No further instructions.

12.1(a)(v)i)

No further instructions.

12.1(a)(vi) Current andvalid PCAB License, minimum of Small B with Specialty
Well Drilling Works.
12.1(b)(ii.2) | The minimum work experience requirements for key personnel ar¢
following:
Key Personnel GeneraExperience Relevant Experience
12.1(b)(iii.3) | The minimum major equipment requirements are theviohg:
Equipment Capacity Number of Units
13.1 No additional Requirements
13.1(b) This shall include all of the following doclants:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the
prices of construction materials, labor rates, and equipment r¢
used in coming up with the Bid; and

3) Cash flow by quarter or payment schedule

13.2 The ABC is Two Million Five Hundred Thousand Pesos Only &
2,500,000.00) Any bid with a financial component exceeding this amg
shall not be accepted.

154 No furtherinstruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid untilJune 6, 2018

18.1 The bid security shall bi@ the form ofa Bid Securing Declarationr any of

the followingforms andamouns:

1. The amount ohot less thar® 50,000.00[2% of ABC] if bid security is
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i n cash, cashier 6s/ man ag e mefosable
letter of credit;

2. The amount ofot less tha® 125,000.00 [5% of ABC], if bid security
is in Surety Bond

3. Any combination of the foregoingroportionatedo the share of forn
with respect to total aount of security.

4. The KFW standard bid security form as shown in Section IX Bid Fg
mayalsobeadopted by the bidder [2% of ABC].

In lieu of a bid security above, the bidder may submit a Bid Sect
Declaration that is an undertaking which states, amothers, that the
bidder shall enter into contract with the procuring entity and furnish
required performance security within ten (10) calendar days, or leg
indicated in the Bidding Documents, from receipt of the Notice of Aw
and committinga pay the corresponding fine and be suspended for a p
of time from being qualified to participate in any government procuret
activity in the event it violates any of the conditions stated therei
required in the guidelines issued by the GPPBoksisn No. 032012.

In no case, shall bid security or Bid Securing Declaration be returned
than the expiration of the bid validity period indicated in the Bidg
Documents, unless it has been extended in ITB 17.1

18.2

The bid security shall be valid unfilne6, 2018.
The bid security or the Bid Securing Declaration shall be valid for
hundred twenty (120) calendar days from receipt of.bids

The Bid Securing Declaration shall automatically expire in the follov
instances:

- Upon expiration of the bid validitgeriod, or any extension thereof;

- When all bidders are declared ineligible or padisualified and upor
receipt of the notice therefor, either failed to timely file a request
reconsideration or filed a waiver to avail of said right; and

- When the mder declared as the Lowest Calculated and Respo
Bidder, has furnished the performance security and signed the contracf

20

Each Bidder shalinsert proper tagand page numbermaccording tothe
sequence of documents stated ingibliity & technical, and financial
components.

20.3

Each Bidder shakubmitone (1)original andfive (5) copiesof the first and
second components of its bid.

21

The address for submission of bids is

Bids and Awards Committee (BAC) Secretariat
Orani Water District
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Centro Uno, Orani, Bataan 2112

The deadline for submission of bigsebruary 7, 2018 atZ200 p.m.

24.1 The place of bid opening @rani Water District Conference Room.
The date and time of bid openirgf~ebruary 7, 208 at 1:30 p.m

24.2 No further instructions.

243 No further instructions.

27.4 No further instructions.

28.2 The latest income and business tax returns are those within the Ig
months preceding the date of bid submission.

31.4(f) List additional contract documents relevant to the Projgwat may be

required by existing laws and/or the Procuring Entity, such as constru
schedule and -Burve, manpower schedule, construction meth
equipment utilization schedule, construction safety and health pro
approved by the Department ofka and Employmengnd PERT/CPMor
other acceptable tools of project scheduling.

List additional contract documents relevant to the Project that mg
required by existing laws and/or the Procuring Entity, such as

Construction Schedule andc8rve;

Manpower Schedule;

Construction Methods;

Equipment Utilization Schedule;

Construction Safety and Health Program approved by the Depar|
of Labor and Employment; and

PERT/CPM

abhwpE

o
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35.

Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1

1.2.

1.3.

1.4.

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appoied jointly by theProcuring Entityand the
Contractor to resolve disputes in the first instance, as provided BCID

Clausebb.

Bill of Quantities refers to a list of the specific items of the Work andrthei
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Dateis the date of completion of the Works as certified by
the R o c ur i n Repitesentative,yintascordance WEkC Clause83.

The Contract is the contract between ti¥ocuringEntity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signingpf the ntract.
However, the contractor shall commence execution of thek§\on the Start
Date as defined in GCC Clause 1.28

TheContract Price is the price stated in thdotice of Awardand thereafter to
be paid by theProcuring Entityto the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this

Contract.

The Contractor is thejuridical entitywhose proposal has been accepted by
the Procuring Entity and towhom the Contract to execute the Work was

awarded.

The Contr act ortiiessigned affer or proposal submitted by the
Contractor to th&rocuringEntity in response to the Bidding Documents.

Daysare calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the

Contractor 6s
Materials and Plant.

empl oyees

and

Equi pment ,

A Defect is any part of the Works not completed in accordance with the

Contract.

The Defects Liability Certificate is the certificate issued byrdéturing
E n t iRepreSentative upon correction of defects by the Contractor.

The Defects Liability Period is the oneyear period between contract
completion and final accepance within which the Contractoassumes the
responsibility toundertake the repaof any damage to the Worlet his own

expense
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawingslculations,and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which sii not form or are not intended to form part of the
Permanent Works.

The Intended Completion Daterefers to the date specified in tB€C when

the Contractor is expected to have completed the Works. The Intended
Completion Date my be revised only by thePr ocuri ng Enti
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

TheNotice to Proceeds a written notice issued by tiReocuring Entityor the

Pr ocur i n ReprEsertative yootlse Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works areall permanent stetures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to theo&uring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in theCC.

The Procuring Entity 6 Representativerefers to the Head of therdturing
Entity or his duly authorized representative, identified in $&C, who shall

be responsible for supervising the execution of the Works and administering
this Contact.

The Site is the place provided by tHerocuringEntity where the Works shall

be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by tlirocuringéntityd s R e ptiveeas e n t
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippageis a delay in worlexecution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a peagenf the whole Works.

46



36.

1.27

1.28

1.29

1.30

1.31

Specificationsmeans the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in th&€CC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontractby the Contractor, as allowed by theo&uring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent \W0trks.

Work(s) refer to the Permanent Works and Temporary Works to be executed

by the Contractor in accordance with this Contract, including (i) the furnishing

of all labor, materials, equipment and others incidental, necessary or
convenient to the completexecution of the Works; (ii) the passing of any

tests before acceptance by ecuringEntityd s Repr esent ati ve,;
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in t&C.

Interpretation

36.1.

36.2.

36.3.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contractunless specifically defined. TheadeuringE n t i Représentative

will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in t&CC, references in the Conditions of
Cortract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shallifterpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;
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37.

38.

39.

40.

g) Specifications;
h) Bill of Quantities; and
i) Drawings
Governing Language and Law

37.1. This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

37.2. This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referredhtthe Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

39.1. On the date specified in thECC, the Procuring Entityshall grant the
Contractor possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of tReocuring Entityto give possession
in accordance with the tms of this clause, thePr ocur i ng Ent i
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity

39.2. If possession of a portion is not given hetdate stated in th@CC Clause
39.1, the Procuring Entitywill be deemed to have delayed the start of the
relevant activities The resulting adjustments in caadt time to addressuch
delay shall be in accordance WiBCC Clause81.

39.3. The Contractor shall bear all costs and charges for special or temporaty right
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

39.4. The Contractor shall allow th€rocuring Entt s Repr esentati ve
person authorized by tHér o ¢ u r i nRepré&entaiivé acges$o the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractoro6és Obligations
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40.1. The Contractor shall carry out the Works properly and in accordance with this
Contract. The Conactor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property oPttoeuring Entity

40.2. The Contractor shall commence execution of the Wank the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of teel®ingEnt i t y 0 s
Representative, and complete them by the Intended Completion Date.

40.3. The Contractorltsall be responsible for the safety of all activities on the Site.

40.4. The Contractor shall carry out all instructions of tRr ocur i ng Ent.i
Representative that comply with the applicable laws where the Site is located.

40.5. The Contractor shall employ the kegrponnel named in the Schedule of Key
Personnel, as referred to in ti®&CC, to carry out the supervision of the
Works. TheProcuring Entitywill approve any proposed replacement of key
personnel only if their relevant qualificatiormsd abilities are equal to or
better than those of the personnel listed in the Schedule.

40.6. If the Rocuring E n t i Représentative asks the Contractor to remove a
me mber of t he Cont r acforqgustiable causette f or
Contractor shall msure that the person leaves the Site within sévedays
and has no further connection with the Work in this Contract.

40.7. During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child lalelated enactments,
and other relevant rules.

40.8. The Contractor shall submit to tiRrocuring Entityfor consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

40.9. The Contractor shall cooperate and shdre Site with other contractors,
public authorities, utilities, and therocuring Entitybetween the dates given
in the scheduleof other contractorparticularly when they shatequire access
to the Site The Contractor shall also provide facilities amilvices for them
during this period The Procuring Entitymay modify thescheduleof other
contractorsand shall notify the Contractor of any such modificatlmreto

40.10. Should anything of historical or other interest or of significant vdlee
unexpeatdly discovered on the Site, it shall be the property offtleeuring
Entity. The Contractor shall notify ther o c ur i n Bepré&santaiivé of 6 s
such discoveries and carry out ther ocur i ngRefnesendativ
instructionsin dealing with them.

Performance Security

41.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
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42.

41.2.

41.3.

41.4.

41.5.

41.6.

41.7.

parties, the Contractor shall furnish the performance security inohiye
formsprescribed inTB Clause32.2

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations undethe Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuanéethe Certificate of Final
Acceptance subject to the following conditions:

(@) There are no pending claims against thentractoror the surety
company filed by th&rocuring Entity

(b)  The Contractorhas no pending claims for labor and materials filed
against it and

(© Other terms specified in t&CC.

The Contractorshall post an additional performance security following the
amount and form specified ifTB Clause32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be Cdifteactorshall cause the
extension of the validityof the performance securityo cover approved
contract time extensions.

In case of a reduction in the contract value or for partially complftexks

under the contract which are usable and accepted byrtdwring Entitythe

use of which, in the judgmemif the implementing agency or thlirocuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is mane tin
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the originglerformance security

Unless otherwise indicated in tI®&CC, the Contractor, by entering into the
Contract with theProcuring Entity acknowledges the right of thierocuring
Entity to institute action pursuant té\ct 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials andeguipment for the performance of this
Contract.

Subcontracting

42.1.

Unless otherwise indicated inalSCC, the Contractor cannatubcontract
Works more than the percentage specifieBDE Clause8.1

50



43.

44,

45.

46.

42.2. Subcontracting of any portion of the Works does not relieve the Contractor of
any lability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agent s, servants or workmen as fully
acts, defaults, or negligence, oogle of its agents, servants or workmen.

42.3. If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementaticstage Subcontractorslisclosed and identified
during the bidding may be changed during the implementation tbis
Contract In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and complyhwite digibility criteria
specifiedin the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

43.1. The Contractor shall pay liquidated damages toRteeuring Entityfor each
day that the Completion Date is later than the Intended Completion Dia¢e.
applicable liquidated damages is at least-tamth (1/10) of a percent of the
cost of the unperformeportion for every day of delay.The total amount of
liquidated danages shall not exceden percent (10%) of the amount of the
contract TheProcuring Entitynay deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractod s | i .a(mgelthe tcumelate amount of liquidated damages
reaches ten percent (10%) of the amount of this Contrad®rtdearing Entity
may rescindor terminatethis Contract, without prejudice to other courses of
action and remediemvailable under the circumstances

43.2. If the Interded Completion Date is extended after liquidated damages have
been paid, the Engineer of tReocuring Entityshall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The ontractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in th&CC supplemented by any information obtained by the Contractor.

The Procuring Entity , Licenses and Permits

The Procuring Entityshall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractordos Risk and Warranty Secu

46.1. The Contractor shall assume full responsibility for the Works from the time
project constiction commenced up to final acceptance by Brecuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned foyce majeure The Contractor shall be
fully responsible for the safety, protection, segyrdand convenience of his
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personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

46.2. The defects liability period for infrastructure projects shall be one year fr
contractcompletion up to final acceptance by tReocuring Entity During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to térks on account of the use of materials of
inferior quality within ninety(90) days from the time thdoPEhasissued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, th€rocuring Entityshall undertake such repair works and shall be
entitled to full reimburement of expenses incurred therein upon demand.

46.3. Unless otherwise indicated in t&€C, in case the Contractdails to comply
with the preceding paragraphthe Procuring Entity shall forfeit its
performance security, subject itsoperty(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of th&oP in his favor shall be offset to recover the
costs.

46.4. After final acceptance of the Works by tReocuring Htity, the Contractor
shall be held responsible fori St ruct ur,alie, D@jrect s
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structurdfailure of the completed elements or structure, or
A St rral Eatlueso i.e., where one or more key structurlements in an
infrastructurefacility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or themgeral public:

@) Contractori Where Structural Defects/Failures arise due to faults
attributable  to  improper construction, use of inferior
guality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be hialle;

(b) Consultantsi Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the projesttall be held liable;

(© Procuring Ent i t yo s Representatives/ Proj
Managers and SupervisoisThe pr oj ect owner 6s r
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the StrucuDefects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d)  Third Parties- Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, undergr@abiedscand
electrical wires, underground tunnel, mining shaft and the like, in
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46.5.

46.6.

46.7.

46.8.

which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Bels are due to
abuse/misuse by the end user of the constructed facility and/or non
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural [@efs/Failures, except those occasioned on
force majeure, shall cover the period specified inSB&€ reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be reged to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amountof Warranty Security
Form of Warranty Not less than thPercentage
(%) of Total Contract Price

(@) Cash or letter of crediissued by,
Universal or Commercial banl
provided, however, that the letter
credit shall be confirmed ¢ Five Percent (5%)
authenticated by a Universal
Commercial bank, if issued by
foreign bank

(b) Bank guaantee confirmed by
Universal or Commercial banl
provided, however, that the letter
credit shall be confirmed ¢ Ten Percent (10%)
authenticated by a Universal
Commercial bank, if issued by
foreign bank

(c) Surety bond callable upon deman
issued by GIS or any surety o
insurance company duly certified |
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
oneyearperiod

In case of structural defects/failure occurrihgring the applicable warranty
period provided irGCC Clause46.5 theProcuring Entityshall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the partiésund to be liabldor expenses incurred therein
upon demand, without prejudice to the filing ofpapriate administrative,

civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of Brecuring Entity
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47.

48.

49.

Liability of the Contractor

Subiject to additional provisions, if any, setth intheSCC, t he Contr act or ¢
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

Procuring Ent i Risk 0 s

48.1. From the Start Date until the Certificate of Final Acceptance has beed,issue
the following are risks of thBrocuring Entity

(@) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

0] any type of use or occupation of the Site authorized by the
Procuring Entityafter the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by theProcuringEntity or by any person employed
by or contracted to him except the Contractor.

(b)  The risk of damage tthe Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of tReocuring Entityor in the
Pr ocur i ndesigh, ot dud ty Wwas or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance

49.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

(@) Contractorods Al Ri sk I nsurance,;

(b)  Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(© Personal i njury or death of Contrac

(d) Comprehensive insurance for third p
or indirect act or omission causing damage to third persons.

49.2. The Contractor shall provide ieence to the Procuri ng Ent i
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to thePr o c ur i n Repr&sentative.y Sush evidence andhs
policies shall be provided to ther o c u r i n througm theProcuring
E n t iRepreSentative.

49.3. The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
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produce to thePr o c ur i n ReprEsentative ¥hé ssurance policies in
force including the receipts for payment of the current premiums.

The above insurance policies shall b#amned from any reputable insurance
company approved by tier o c u r i nRppr&sentativé. y 0 s

49.4. If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
termsof this Contract, thérocuring Entitymay obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, th€rocuring Entitymay deduct the amount it shall pay for
said premiums including twenfive percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entityexercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

49.5. In the event the Contractor fails to observe the above safeguards, the
Procuring Entityma vy , at the Contractords expen:
deemed necessary for 1ts protection ar
third parties, and/or order the émtuption of dangerous Works. In addition,
the Procuring Entitymay refuse to make the payments un@@C Clause74
until the Contractor complies with this Clause.

49.6. The Contractor shall immediately replace theurance policy obtained as
required in this Contract, without need of fhe¢ o c u r i ndgmaBd) witht y 0 s
a new policy issued by a new insurance company acceptable Rodtaring
Entity for any of the following grounds:

(@) The issuer of the insurance ylto be replaced has:
® become bankrupt;

(i) been placed under receivership or under a management
committee;

(i)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issusurance policies
cancelled; or

(v)  Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

50. Termination for Default of Contractor

50.1. TheProcuring Entityshall terminate this Coract for default when any of the
following conditions attend its implementation:

® Due to the Contractor 6s-gdinguthdas and
incurred negative slippage of fifteen percent (15%) or more in
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51.

52.

accordance with Presidential Decree 188@ardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

(i)  The Contractor:

M abandons the contract Works, refuses or fails to comply with a
valid instruction of theProcuring Entityor fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity

(i) does no actually have on the project Site the minimum
essential equipment listed on thiel necessary to prosecute the
Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

(i)  does not execute the Worksaccordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

(iv)  neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

(V) sublets any @rt of this Contract without approval by the
Procuring Entity

50.2. All materials on the Site, Plant, Wotkimcluding Equipment purchased and
funded under the Contrashall be deemed to be the property of Bmecuring
Entity if this Contractisrescindedeas s e of t he Contract or ¢

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with Rinecuring Entityif the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no &ult of its own, due to any of the following reasons:

(@) Failure of theProcuring Entityto deliver, within a reasonable time, supplies,
materials, rightof-way, or other items it is obligated to furnish under the terms
of this Contract; or

(b) The prosecution othe Work is disrupted by the adverse peace and order
situation, as certified by thérmed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

52.1. The Procuring Entitymay terminate tlsi Contract, in whole or in part, at any
time for its convenience. ThEOPE may terminate this Contract for the
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convenience of thérocuring Entityif he has determined the existence of
conditions that make Project Implementatieconomically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

52.2. TheProcuring Entityor the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

52.3. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(@) The Contractor stops work fotwenty-eight (28) days when no
stoppage of work is shown on the cutrémogram of Work and the
stoppage has not been authorized by thRe ocur i ng Enti
Representative;

(b) ThePr oc ur i nReprésentative igstiusts the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty-eight(28) days;

(©) The Procuring Entityshall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to th€ontractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to therocuring Entityand/or the Contractor.

In the case of the Contractor's insolvency, any Contragqugpment
which theProcuring Entityinstructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by thé r o c u r i n Bepr&santative i G
paid by theProcuring Entityto the Contractor withiighty-four (84)
days from the date of thdr ocur i ngRepmneisendativ
certificate;

() ThePr oc ur i n depreEserttative ygides Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it withima reasonable period of time
determined by th® r o ¢ u r i nRepréSentative; y 0 s

() The Contractor does not maintain a Security, which is required,;

(9@ The Contractor has delayed the completion of the Works by the
number of days for which the maximum amountigfiidated damages
can be paid, as defined in t6&€C Clause43; and

(h) In case it is determined prima facie by tReocuring Entitythat the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
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53.

52.4.

52.5.

52.6.

0] corrupt, fraudulent, collusive coercive and obstructive
practicesas defined inITB Clause3.1(a), unless otherwise
specified in the SCC

(i) drawing up or using forged documents;

(i)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any otheract analogous to the foregoing.

The Funding Source or thBrocuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

Whenpersons froneither party to this Contract gives notice duiadamental
breach to thePr o c ur i n @ReprEserttative yoider to terminate the
existing contractor a causeother than those listed undé&CC Clause52.3

the Pr oc ur i n kepreseritaitive \sltalt decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work inmubelg,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedures for Termination of Contracts

53.1.

The following provisions shall govern the procedures for the termination of
this Contract:

@) Upon receipt of a written report atts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entityshall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;

(b) Upon recommendation by th@rocuring Entity the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The nogball state:

® that this Contract is being terminated for any of the ground(s)
aforementioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(i)  an instruction to th&ontractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of therocuring Entityif any.
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53.2.

(€)

(d)

(e)

(f)

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar dageni receipt of the Notice

of Termination, the Contractor shall submit to tHePE a verified
position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the sefjedaly
period, either by inaction or by default, tR®@PE shall issue an order
terminating the contract;

The Procuring Entity may, at any time before receipt of the

Co nt r awerifiedr pdsition paperdescribed in item(c) above
withdraw the Notice to Terminate if it is determined that certain items

or works subject of the notice had been completed, delivered, or
performed before the Contractoros

Within a nonextendible period of ten (10) calend#ays from receipt

of the verified position paper, thdoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the saide)ahis
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HOPE may create a Contract Temaition Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE

Pursuant to Section 69(f) of RA 9184 and without prejudicééarmposition

of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contractthe penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but hiotited to the following:

(@)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (ANTPO) ;

Failure by the contractor to fully and faithfully comply thviits
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infraststure projects or consultancy contracts,
lawful instructions include but are not limitéalthe following:

(1) Employment of competent technical personnel, competent
engineers and/or work supervisors;
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(i) Provision of warning signs and barricades in accordande wi
approved plans and specifications and contract provisions;

(i) Stockpiling in proper places of all materials and removal from
the project site of waste and excess matetiattuding broken
pavement and excavated debris in accordance with approved
plans ad specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

(©) Assignnent and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of workasing from his fault or negligence as reflected in the
Constructor's Performance Evaluati c
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Anyhe
following acts by the Contractor shall be construed as poor
performance:

0] Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i) Quality of materials anevorkmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e)  Willful or deliberate abandonment or nperformance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

54. Force Majeure, Releasdrom Performance

541. For purposes of tfdice smajedré n & n d ofufsd reb/etnt ron
may be used interchangeably. In this regard, a fortuitous evefurecw
majeureshall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavoable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Contractor.
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55.

54.2.

54.3.

54.4.

54.5.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the controf either theProcuring Entityor the Contractor, the

Pr ocur i n gReprEserntative ghalk certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificated shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a period eighty-four (84) days, either party may
then give notice of terminatn, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivere@tthe Site, adjusted by the following:

(@) any sum to which the Contractor is entitled un@&@cC Clause62,
(b)  the cost of his suspension and demobilization;
(©) any sum to which thBrocuring Entityis entitled.

The netbalance due shall be paid or repaid withimeasonable time period
from the time othe notice of termination.

Resolution of Disputes

55.1.

55.2.

55.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connectiowith the implementatin of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by theclRingEnt i t y 0 s
Representative was bér outside the authority given to theoBuringent i t y 6 s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in 3 within fourteen

(14) days of the datification of the Pocuring Ent i Re®s esent ati v

decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions Republic Act No. 876, otherwise
known as the A ARepbhlicAct®285, otimerwiseakwawn asn d
the AAlIlternative Di s p BroveledRheveweiThat, i o n
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its RRBvided, further,

That, by mutual agreemerthe parties may agree in writing to resort to other
alternative modes of dispute resolution.
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56.

S57.

58.

59.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to theProcuring Ently, from which part of the payments to the
Contractor are being made:

(@) TheProcuring Entityis obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums du®r work already donevithin

forty five (45)daysf r om t he t i me t forgpay@eninhasrbeeat or 6 s

certified by the Pr o c ur i n gRepiesentatiie thé Lontractor may
immediately issue auspension of workiotice in accordance withGCC
Clauge 79.2

Procuri nRelpmteisteyndati veds Decisions

57.1. Except where otherwise specifically stated, tHer ocur i ng Enti
Representative will decide contractual matters betweerPtbeuring Entity
and the Caotractor in the role representing tReocuring Entity

57.2. ThePr oc ur i n ReprEsentative yndysdelegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation aftéifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
E nt i Représentative

58.1. All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by fhRe o c ur i nRepréSentatet y 6 s
before its use.

58.2. The Contractor shall be responsible for design of Temporary Works.

58.3. The Procuri ngRepmtistendati veds approval
Contractords responsibility for design

58.4. The Contractor shall obtain approval third parties to the design of the
Temporary Works, when required by tReocuring Entity

Acceleration and Delays Ordered by thePr ocuri ng Ent
Representative

59.1. When theProcuring Entitywants the Contractor to finish before the Intended
Completion Date, thePr o c ur i n eprEsentative wi sbtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entityaccepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmieg both theProcuring Entityand the
Contractor.
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60.

61.

62.

63.

50.2. 1'f the Contractorodos Financi al Proposal
Procuring Entity they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended CompletiorDate

60.1. ThePr oc ur i nRBepré&seantaiivé ghallsextend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining weorlkvhich would cause the Contractor to incur
additional costs.No payment shall be made fanyevent which may warrant
the extension of the Intended Completion Date.

60.2. ThePr o c ur i nReprésentativé shall slecide whether and by how much
to extend thdntended Completion Date within twenty one (21) days of the
Contractor askingthB r o c u r i nRepré&entaiivé fgr@ slecisitimereto
after fully submitting all supporting informationlf the Contractor has failed
to give early warning of a delay tias failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

61.1. ThePr o c ur i nRepréSentative witld tee prior approval of r@curing
Entity may instriet Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

61.2. Variations shall be valued as follows:
(@) Atalump sum price agreed between the parties;

(b)  where appropriate, at rates in this Contract;

(© in the absence of apgpriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d)  at appropriate new ratesqual to or lower thagurrentindustry rates
andto be agreed upon by both parteasl approved by thidoPE

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events GGErClause47, the
Contractor shall be entitled to the amount of such cost. If as a result of dreysid
events, it is necessary to change the Works, this shall be dealt with as a Variation.
Dayworks

63.1. Subject toGCC Clause77 on Variation Orderandif applicable as indicated

in the SCC, t he Daywor ks r aidshall be usedfohsemallCont r
additional amounts of work only when tiRer o ¢ u r i nRepré&seantaiiveé y 6 s
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64.

65.

has given written instructions in advance for additional work to be paid for in
that way.

63.2. All work to be pad for as Dayworks shall be recorded by the Contractor on
forms approved by th® r o c u r i n Bepr&sentative. y Bash completed
form shall be verified and signed by tlier o c u r i n BeprEsentative y 0 s
within two days of the work being done.

63.3. The Contrator shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning

64.1. The Contractor shall warn ther o c u r i nRppré&sentative af thesearliest
opportunity of specific likely future events or circumstances that may
adversely affeicthe quality of the work, increase the Contract Price, or delay
the execution of the Works. Ther o c ur i n dReprEseritative ynays
require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the ContiRagte and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

64.2. The Contractor shall cooperate with the o ¢ u r i nRepré&santaiivé ip 6 s
making and considering proposals for how the effect of such an event
circumstance can be avoided or reduced by anyone involved in the work and

in carrying out any resulting instruction of thr ocur i ng Enti

Representative.

Program of Work

65.1. Within the time stated in thé&sCC, the Contractor shlalsubmit to the
Pr ocur i nBeprésantative fproapproval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

65.2. An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

65.3. The Contractor shall submit to ther o c u r i n dReprEserttative yob s
approval an updated Program of Wakintervals no longer than the period
stated in thesCC. If the Contractor does not submit an updated Program of
Work within this period, theiPo ¢ u r i n drepiesentatite ynayswithhold
the amount stated in tH&CC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

65.4. TheProcuri nRefEkgmesenytbati veds approval

0

shal not alter the Contractorodds obliga:

Program of Work and submit it to ther o ¢ u r i nRepré&sentativé agdins
at any time. A revised Program of Work shall show the effeahgfapproved
Variations.
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66.

67.

68.

65.5. When the Progranof Work is updated, the Contractor shall provide the
Pr oc ur i n Beprésantaiive with @n updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contrelchege rates.

65.6. All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

66.1. EitherthePr o c ur i nRepréSentative or thes Contractor may require the
other to attend a Management Conference. The MamageConference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

66.2. The Pr oc ur i n g RepEsentativey dhall record the business of
Management Conferences and provide copies of theddodhose attending
the Conference and to tirocuring Entity The responsibility of the parties
for actions to be taken shall be decided by theoPc ur i ng Enti
Representative either at the Management Conference or after the Management
Conference andtated in writing to all who attended the Conference.

Bill of Quantities

67.1. The BIll of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

67.2. The Bill of Quantities is usetb calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

67.3. If the final quantity ofany work done differs from the quantity in the Bill of
Quantities for the particulatem and is notmore than twenty five percent
(25%) of the original quantityprovided theaggregatehangs for all items do
not exceedten percent (0%) of the Contract pricethePr ocur i ng Ent i
Representative shathake the necessary adjustmetatsllow for the change
subject to applicable laws, rules, and regulations

67.4. If requested by thé>r o c ur i n ReprEsentative, yh@ Contractor shall
provide thePr o ¢ u r i nRepré&eantative with a detailed cost breakdown
of any rate in the Bill of Qudities.

Instructions, Inspections and Audits

68.1. The Pr oc ur i n gpersinnel ishaly atsall reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress obttstraction.

68.2. IfthePr oc ur i nRepré&sentative igstusts the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect

65



69.

70.

71.

72.

and the test shows that it does, the Contractor shall pay for the test and any
sanples. If there is no defect, the test shalab@ompensation Event

68.3. The Contractor shall permit the Funding Source named i8@@to inspect
the Contractordés accounts and records
Contractor ad to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

ThePr ocuri nRBeEmds drytoast i ve shall check the
the Contractor of any defects that are founSuch checking shall not affect the
Contractoros r s ponsi bhRepréentatvé may msiricethe
Contractor to search uncover defects and test any work th®the cur i ng Ent i
Representative considers below standards and defect

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between

the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the ContractorbhBecGoehti é&ctd
acts or omissions.

Correction of Defects

71.1. ThePr oc ur i nBeprésantaiivé shallsgive notice to the Contractor of
any defects before the end of the Defects Liability Period, wisichne (1)
year fromproject @ompletionup to final aceptance byth®r ocur i ng Ent i
Representative

71.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in ther ocur i ng Enti
Representativebs notice.

71.3. The Contractor shall correthe defects which he notices himself before the
end of the Defects Liability Period.

71.4. The Procuring Entityshall certify that all defects have been corrected. If the
Procuring Entityconsiders that correction of a defect is not essential, he can
requestlte Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If theProcuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

72.1. The Procuring Entityshall give the Contractoat least fourteen (140 ay s 6
noticeof his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, Rnecuring Entity
may have the Defect corrected by the third party. Tdst of the correction
will be deducted from the Contract Price.
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73.

74.

72.2.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Contract.

Advance Payment

73.1.

73.2.

73.3.

73.4.

73.5.

The Procuring Entityshall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amoumntot exceedingfifteen percent (15%) of the total
contract price, to be made in lungum or, at the most two, installments
according to a schedule specified in 8€C.

The advance payment shall be made only upon the submission to and
acceptance by therocuring Entityof an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed byRtaeuring Entity

The advance payment shall be repaidh®/Contractorby an amountqual to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the adyazagaent.

The Procuring Entitywill provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated inNSCC Clause73.1

Progress Payments

74.1.

74.2.

74.3.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified byPtleeuring

E n t | Représentativeroject Engineer Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

The Procuring Entityshall deductthe following from the certified gross
amounts to be paid to the contractor as prsg payment:

€) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(© Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e)  Amount to cove uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. TH&ocuring Entityshall pay the Contractor the
amounts certified by thB r o ¢ u r i nRepréSentative iiid teventy eight
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75.

76.

(28) days from the date each certificate was isshdmpayment of interest for
delayed payments and adjustments shall be made IBrolaring Entity

74.4. The first progress payment may be paid by the Procuring Entity to the
Contractorprovided that at leadtwenty percent (20%) of the work has been

accomplished as certified by the Procu

745 I tems of the Works for which a price
paid for by theProcuring Entityand shall bedeemed covered by other rates
and prices in the Contract.

Payment Certificates

75.1. The Contractor shall submit to tlieer o ¢ u r i nRepré&sentativé mathkly
statements of the estimated value of the work executed less the cumulative
amount certified previolg

75.2. TheProcuri nBefEmes erytoasti ve shall check
statement and certify the amount to be paid to the Contractor.

75.3. The value of Work executed shall:
€) be determined byther o c u r i nRepréSentative; y 0 s

(b)  comprise the value of ¢h quantities of the items in the Bill of
Quantities completed; and

(© include the valuations of approved variations.

75.4. ThePr oc ur i n Beprésantative yndyxclude any item certified in a
previous certificate or reduce the proportion of any item previaestyfied in
any certificate in the light of later information.

Retention

76.1. TheProcuring Entityshall retain from each payment due to the Contraator
amount equal to a percentage thereof using the rate as speciB&CiSub
Clause76.2

76.2. Progress payments are subject to retention of ten percent,(fd&6)ed to as
the Aretention money. 0 Such retenti
to the Contractor prior to any deduction and shall be retairmd £very
progress payment until fifty percent (50%) of the value of Works, as
determined by thd”rocuring Entity are completed. |If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall beade; otherwise, the ten percent (10%) retention
shallagainbe imposedising the rate specified therefor

76.3. The tot al Aretention moneyo shalll be
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
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demand, of amounts equivalent to the retention money substituted for and
acceptable to thBrocuring Htity, provided that the project is on schedule and

Is satisfactorily undertaken. Otherwise, tha (10%) percentetentionshall

be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of tBevanmentshall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entityand will answer for the purpose for which tten (10%)
percentretention is intended,e., to cover uncorrected discovered defects and
third-partyliabilities.

76.4. On completion of the whole Works, the Contractor may substitute retention
money with an fion demando Bank guar at
Procuring Entity

77. Variation Orders

77.1. Variation Orders may be issued by tlrocuing Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit feld
conditions resulting in disparity between the preconstruction plans used for
pur poses of bidding and the fAas stak
prepared after a joint survey by the Contractor andPtieeuring Entityafter
award of the contracprovided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awardedThe scope of works shall ndte reduced so as to
accommodate a positive Variation OrdarVariation Order may either be in
the form of a Change Order or Extra Work Order.

77.2. A Change Order may be issued by tReocuring Entityto cover any
increase/decrease in quantities of original Magms in the contract.

77.3. An Extra Work Order may be issued by tReocuring Entityto cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contrat such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from thoserdinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

77.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable fhenoiiginal
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, theloPEmay authorizea positiveVariation Ordergo
beyond ten percent (10%) but not more than twenty perc&do)(df the
original contract pricesubject to the guidelines to be determined by the
GPPB:Provided, howevelThat appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed
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engineering design whicfailed to consider the Variation Order beyond ten
percent (10%).

77.5. In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leaditg the extra cost, and within twergyght
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the tinneusated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(@) IfthePr o c ur i nrgpregentativetProjécs Engindelieves that a
Change Order or Extra Work Order should beassihe shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are roed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submithe same to theloPEfor approval.

(b)  The HoPE or his duly authorized representatiugon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct theappropriatdechnical saff or office of the Procuring Entity
to conduct an otthe-spot investigation to verify the need for the Work
to be prosecutednd to review the proposed plan, and prices of the
work involved

(© The technical staff or appropriate office of tieocuring Enty shall
submit a report of their findings and recommendations, together with
the supportingdocumentsto the Head oProcuring Entityor his duly
authorized representativer consideration.

(d)  The HoPE or his duly authorized presentative,acting upon the
recommendation of the technical staff or appropriate office, shall
approve theChange Order or Extra Work Ordafter being satisfied
that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Vé&ion Orders from the
preparation up to the approval by tReocuring Entityconcerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, theProcuing Entity may create an inspectorate team to make preliminary
inspection and submit a puntikt to the Contractor in preparation for the final
turnover of the project. Said pundkt will contain, among others, the remaining
Works, Work deficiencies fonecessary corrections, and the specific duration/time to
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79.

80.

fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of Pr®curing Entityfor liquidated damages.

Suspension of Work

79.1.

79.2.

79.3.

The Procuing Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeureor any fortuitous events or for failure on the part of the
Contractor to correct bad conditions whiate unsafe for workers or for the
general public, to carry out valid orders given by Brecuring Entityor to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. Ther&xuaot shall
immediately comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

(@)  There exist righof-way problems which hibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owmenished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order catidns make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional [@rtor.

(d)  There is failure on the part of thBrocuring Entityto deliver
governmenfurnished materials and equipment as stipulated in the
contract.

(e) Del ay in the payment of Contractord

fortyf i ve (45) <calendar days from t

been certified to by the procuring

that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writito the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectiity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination
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81.

80.1. If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, th® r o c u r i n Repré&sentaiivé shallsssue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damaap shall not apply. If the total amount due to the
Procuring Entityexceeds any payment due to the Contractor, the difference
shall be a debt payable to tReocuring Entity

80.2. If the Contract is terminated for tlier o ¢ u r i nognvdhiencea or hedasse
of a fundamental breach of Contract by fecuring Entity the Procuring
E n t iRepred@entative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of t he C o msbnned employed solelyp en the Works, and the
Contractorbd6s costs of protecting and
payments received up to the date of the certificate.

80.3. The net balance due shall be paid or repaid within twenty eight (28) days from
thenotice of termination.

80.4. If the Contractor has terminated the Contract uiste€ Clause$1or 52, the
Procuring Entity shall promptly return the Performance Seyurio the
Contractor.

Extension of Contract Time

81.1. Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, tAeocuring Entity shall
determine the amount of such extension; provided thaPtbeuring Entityis
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar daysafter such work has been commenced or after the
circumstances leading to such claim have arisen, delivered tBrtduairing
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a wailvgithe Contractor of any claim.
Upon receipt of full and detailed particulars, tReocuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in tlieer o c ur i n gpini@gnttei t y 6 s
findings of facts justify an extension.

81.2. No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies o
materials.

81.3. Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

81.4. No extension of contract time shall be granted when the reason given to
support the request for extension wasadly considered in the determination
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82.

83.

84.

85.

of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

81.5. Extension of contract time shall beagted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days preetermined by thérocuring Entityin relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such asdsbwery on time of materials,
working drawings, or written information to be furnished by Brecuring
Entity, nonacquisition of permit to enter private propes or norrexecution
of deed of sale or donatiowithin the rightof-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by thd®r o c ur i n gReprEsentative ari@ sapproved by the
HoPE Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time proviced they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among othEng. written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to tReocuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no priceescalatiorshall beallowed Neverthelessin cases where the cost of

the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of th&oP, promulgated after the date of bid opening, a contract price
adjustment shall be mador appropriate relief shall be applied on a no-fasgain

basis.

Completion

The Contractor shall request tHér o c ur i n gRepiesentativie ytd ssue a
certificate of Completion of the Works, and fRe¢ o ¢ u r i nReprésentative willd s
do so upordeciding that the work is completed.

Taking Over

The Procuring Entityshall take over the Site and the Works within seven (7) days
from the date th® r o c u r i nReprdSentative igsdes a certificate of Completion.

Operating and Maintenance Manuals
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85.1. fias builto Drawings and/ or operating
the Contractor shall supply them by the dates stated iB@@

85.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive thd®r ocur i ng Enti
Representati ve®s ocaurpirngRediEesentativhyehall
withhold the amount stated in tE&C from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Dateis ninety (90) calendar days from t
date of recipt of Notice to Proceed.

1.22 The Procuring Entity is Orani Water District, Centro Uno, Ora
Bataan.

1.23 ThePr oc ur i n duthHonezediRepyedestativeis
Herminigildo S. Canlas, Sr.

Engineering and Water Resources Deparitivianager
Orani Water District
Centro Uno, Orani, Bataan 2112

1.24 TheSiteis located aSSitio Legua, Brgy. Pagasa, Orani, Bataan

1.28 The Start Date is the date of receipt of the Notice to Proceed

1.31 The Works consist offurnishing of all construction plant, equipme
machinery, tools, labor, materials, transportation including fuel, pg
air, water and any other items necessary to complete thes \wpecified
in the Bill of Quantities.

39.1 TheProcuring Entity shall give possession of all parts of the Site to
Contractomuponreceipt of the Notice to Proceed

40.5 The Contractor shall employ the followikgey Personnel:

See AQualification of Key Per
Contracto

NOTE: The names ofthe Key Personel and their designatiorshall be
filled out by the winning contractor prior to contract signing.

41.4(c) No further instructions

41.7 No further instructions.

42.1 No further instructions

44 None

46.3 No further instructions.

46.5 In case of sempermanent structures, such as buildings of types 1, 2
3 as classified under the National Building Code of the Philipp
concrete/asphalt roads, concrete river control, drainage, irrigatioed
canals, river landing, deep wells, rock causeway, pedestrian ove
and other similar serpermanent structures:ive (5) years.

a7 If t he Contr act orAl padnerato theojoint ventu
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shal l be jointly and severally

18.3(h)(i)

No further instructions.

55.2

The Arbiter is:

Any authorized officer assigned by a competent cou@rani, Bataan.

63.1

Dayworks are applicable at t hg¢
Bid.

65.1

The Contractor shall submit the Program\Wbrk and Detailed Unit
Price Analysis (DUPA) Tabléo thePr o c ur i nRepr&entaiive
within seven (7) workinglays of delivery of thé&otice of Award

65.3

The period between Prograni Work updates idifteen (15) calendd
days.

The amount to be withhelas penaltyfor late submission afcheduled
update in the Program of Work isOne Thousand Pesos Only (P
1,000.00)

Excuses do not waive paymelritpznalty.

68.3

The Funding Source is the Government of the Philippihesugh loan
proceeds from the KfW Entwicklungsbankaxes shall be paid from tk
LWUA Counterpart Fund for the PTWSSP Il Project.

73.1

The amount of the advance paymerifteen percent (15%) of contra
price, recoupment of which sh
progressilling (15% of billing).

39.2

Advance payment bond shall be in the KfW Standard form presen
Section IX of the Bidding Forms.

74.1

Materials and equipment delivered on the diesed on Approve
Detailed Bill of Materials,but not completely put in place shall
included for payment

Taxes shall be deducted from the payment and will be remitted by
to the BIR to the account of the Contractor. All taxes shall be paid
the LWUA counterpart fund

85.1

A Complee Report composed ofthe following, shall be submitte(
within thirty (30) calendadays after thend of the term of theontract:

1. FinalWell Design
2. Geophysical Borehole Logging
3

. Well Drilling Reports and Borehole Data
4. Water Quality Test Resultequired by OWD

85.2

The amount to be withheld for failing submit on time the Complet
Well Drilling Report is One Hundred Thousnd PesosOnly (
100,000.00).
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Section V. Specifications
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A.  General Technical Specifications

1.

General

1.1. Technical Definitions
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The following definitions shall apply:

a)

b)
c)

d)

f)
9)

h)

)

K)

Boreholei means any drilled section or boring before completion of a well
as defined below.

Casingi means unslotted or ngrerforated lining tubes

Development equipmeni means high velocity jetting tool, airlift
equipment, surge plunger and all other equipment needed to restore the
soil formation to its nearest natural condition that was damaged during the
drilling process and improve the hydraufiroperties of a well.

Diameters means nominal diameters unless otherwise stated.

Drilling Rig T means the drilling equipment and the auxiliary equipment
for its operation.

Drilling Unit i as defined in Section A.2.2.

Final Well Designi means the drawg and description prepared by the
Engineer upon completion of drilling specifying the final well
construction.

Lining Materialsi means any casing, screen, slotted lining or perforated
lining tube whether permanently or temporarily installed in the bégeho

Pumping Unifi as defined in Section A.8.7.

Screensi means continuous wedgeire-wound stainlesssteel screens,
slotted or perforated lining tube

Preliminary/Tentative Well Desigri means the Contract Drawing
showing the estimated gufgties of the work.

Well T means any completed hole in which all lining material has been set,
all groutingcompletedand all temporary lining removed.

1.2. Technical Standards

All materials or workmanship shall comply with the Specifications. Other
standards equal or superior to those numerated in this Specifications, shall be
acceptable, subject to the approval of the Engineer. The opinion of the Engineer
must be obtained prior to utilizing such materials or workmanship on or off the

site.

1.3. Water Supply and Illumination

1)

2)

In the absence of adequate quantities of water or illumination required for
drilling at the drilling site, the Contractor shall make such arrangements
including the provision for mobile tanks or fixed tanks as may be
necessary to enose a supply of water and illumination sufficient for
drilling operations.

The contractor shall make such arrangements as may bssagcdo
illuminate all temporar working areas.

1.4. Electrical Power Supply
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1.5.

1.6.

1.7.

1.8.

1) The Contractor will makearrangements as may becassary for the
connection of supply of power to the site.

2) Payment for the provision of electrical power supplies as specified in
Section A.1.4.1 shall be deemed to be included in the rates entered in the
Bill of Quantities for setting up equipment at teiée, drilling rates and
rates entered for operation of pumping unit.

Storage of Inflammable Fuels

The Contractor shall comply with all local authority regulations applicable to the
use and storage of diesel oils, gasoline, and other inflammable fuelssiewn
the site, and shall ensure that adequate precautions are taken against fire.

Boundaries of Work

The Procuring Entity shall provide land or riglatisway for the work specified

in this Contract and make suitable provisions for ingress and egrels. T
Contractor shall not enter or occupy with men, tools, equipment or material, any
ground outside the property of the Procuring Entity without the written consent
of the Procuring Entity. The Procuring Entity may, for all necessary purposes,
enter upontie work premises used by the Contractor, and the Contractor shall
conduct their work so as not to impede unnecessarily any work being done by
others on or adjacent to the site.

Access Road

Construction or improvement of access roads to the well site shdéss
otherwise agreed, be done by the Contractor at their own cost, which is deemed
to be included in the contract sum. The access road shall be kept in proper
condition during the entire construction period.

Protection of Site

1) Except as otherwise prmed herein, the Contractor shall protect all
structures, walkways, pipelines, trees, shrubberies, lawns, etc., during the
progress of their work, shall remove from the site all drill cuttings, debris,
and unused materials, and shall upon the completigheofvork restore
the site as nearly as possible to its original condition, including removal of
access tracks and the replacement,
facility or landscaping which has been damaged beyond restoration to its
original condition, all to the satisfaction of the Engineer.

2) Water pumped from the well shall be conducted to a place approved by the
Engineer where it will be possible to dispose the water without damage to
property or creation of a nuisance.
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1.9. Site to be kept Tidy

The Contractor shall at all times keep the site and all working areas in a tidy and
workmanship condition and free from rubbish and waste materials.

1.10.Temporary Buildings for Use by Contractor

The Contractor shall provide at the site the works such tempbralgings,

tanks, workshops, etc. as may be necessary and proper for their general use in
connection with the works, and for the use of persons employed by them. The
nature of the buildings, tanks, etc. and the positioning of them shall be subject to
theprior approval of the Engineer and the relevant authorities.

1.11.Shop Drawings

1) The Contractor shall if requested by the Engineer prior to start of each
operation, produce for t he Engineer
details of technical operations suchtast of plumbness and alignment, the
method of the slotted casing production, if so required, the methods of
placement of formation stabilizer and/or cement grout, the arrangement for
well testing, the method for well development and all other drawings
pertinent to the well drilling, well construction operations and well
development as requested by the Engineer.

2) Shop drawings shall be completed with respect to dimensions, design
criteria, materials, methods of constructions and the like to enable the
Engineer to review the information as required.

1.12.Well Head Protection

1) At all times the progress of the work, the Contractor shall protect the well
in such manner as to effectively prevent either tampering with the well or
the entrance of foreign matter into d@nd upon its completion they shall
provide and install a well head cap, satisfactory to the Engineer.

2) In the event that the well becomes contaminated or that water having
undesirable physical or chemical characteristics has entered the well due to
the negigence of the Contractor, they shall at their own expense perform
such work or supply casings, seals, sterilizing agents or other materials as
may be necessary to eliminate the contamination or to exclude any
undesirable water in the well.

1.13.Transport of Personnel and Equipment
1) The Contractor shall supply and operate all transport required for
transporting his/her employees, materials and equipment.

2) The cost of movement of personnel, materials and equipment shall be
included in the rates given for drillindevelopment and pump operation.

1.14.Site Preparation and Reinstatement

1) The Contractor shall prepare the site, provide all necessary tanks and pits
and make all necessary arrangements for erecting and dismantling the
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2)

drilling unit and shall reinstate the site @ompletion of such phase of
work to the satisfaction of the Engineer.

Payment shall be deemed to be included in the items entered in the Bill of
Quantities for erection and dismantling of drilling rigs.

1.15.Standby Charge

Standby Charge will be paid only whalrilling is suspended on the written
instruction of the Engineer beyond ten (10) cumulative calendar days and for
reasons not attributable to the Contractor.

Well Drilling
2.1. Scope
1) The Contractor shall provide and operate one (1) moBgary

2.2.

2.3.

2)

PercussionDrilling Unit required to complete the works within the
contract period.

The Contractor shall provide all auxiliary equipment, lubricants, fuels and
spares necessary to keep the drilling rig in continuous operation.

Equipment

1)

2)

3)

4)

The drilling rig together withall auxiliary equipment and personnel shall
be defined as the Drilling Unit.

The drilling rig shall have sufficient capacity to drill the specified borehole
in the diameter specified in the tentative well design to a depth which on
the minimum is 25% higheghan indicated in the Contract Drawings.

Payment for drilling will be by the linear meter of borehole as measured
after removal of drill string. The rates set against drilling items in the Bill
of Quantities shall be deemed to include all equipmensopeel, fuels

and lubricants and the accessories required for operation of the Drilling
Unit.

When the Drilling Unit is being used for a purpose other than drilling, then
the rates for that purpose entered in the Bill of Quantities shall be deemed
to include the running costs of the Drilling Unit.

Drilling Method

1)

2)

All drilling shall, unless otherwise specified in the Special Technical
Conditions, be performed with the rotgwgrcussiordrilling method.

The Contractor shall drill the hole to such depth anth wuch a diameter
which shall enable an easy installation of casing and screen and placement
of gravel envelope with a uniform thickness as specified, if required.
During drilling of the hole, the Cordctor shall ensure that the natural
permeability ofthe yielding strata near the well bore is not irreversibly
reduced due to the drilling method employed.
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2.4. Strata Sampling

1)

2)
3)
4)
5)

6)

Strata samples shall be taken anéter intervals or more frequent if the
formation penetrated changes. Samples shall be plaqadsiic or other
appropriate bags on which or in which the sampling depth and the date of
sampling is written in such a manner that it is permanently readable.

The sampling procedure must provide that all the fractions of the
penetrated strata are presenthe sample.

Each sample shall be placed in a wooden box with space for storage of one
sample and the sampling depth shall be written on the box.

A record of samples taken with the details described above shall be
submitted to the Engineer every day.

Payment for sampling shall be deemed to be included in the rates entered
for drilling in the Bill of Quantities.

The failure on the part of the Contractor to obtain, preserve and deliver
samples or records, satisfactory to the Engineer, shall be considered as
actual damage to the Procuring Entity. In the event that, in the opinion of
the Engineer, the failure of the Contractor to take and preserve the samples
may affect the proper design of the well, the Contractor may be required to
perform such work as th&ngineer deems necessary to remedy such
failure at no cost to the Procuring Entity.

2.5. Drilling Mud

Bentonite shall be used and shall be the basis for the priced offer.

The bentonite shall be of premium quality in accordance with API
Standard 13A (ISO Standhr13500:2009) with 150 kg/cum of make
water yielding a mud with a viscosity of between 35 and 40 seconds using
a Marsh Funnel Viscosimeter and a mud weight of not less than 1.10 kg/l
(9.2 Ib/US gal).

Make-up water shall be treated with caustic sodadsash) to maintain the
pH between 8.0 and 9.0 prior to mixing of mud.

During drilling with mud the Contractor shall perform hourly or per meter
(as directed by the Engineer) measurements of the following mud
characteristics:

- pH value

- Specific Gravity

- Sandcontent
Filtration loss

Filter cake thickness
Funnel viscosity

The recorded mud characteristics shall not exceed the following values,
without the prior approval of the Engineer:

- Specific Gravity : (1142 kg/ni (9.5 Ib/gal)
- Sand content : 4%
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- Filtration loss : 10 ml
- Filter cake : 1.5 mm

2.6. Working Hours

All major drilling activities, such as pilot hole drilling, reaming of pilot,
installation of casings, screens and gravel, and continuous constant discharge
pumping test shall, be on a round the clock basis.

Gemhysical Logging

3.1.

3.2.

3.3.

Scope

The Contractor shall, if specified in the Special Technical Conditions, perform
geophysical logging as specified in the Special Technical Conditions.

Equipment

1) The geophysical logs may be recorded either by automatic recording on a
chart strip or by manual reading of recorded values. In case the logs are
recorded by the manual method, readings shall be taken per meter of
borehole length.

2) The recorded logs shall be submitted to the Engineer immediately upon
completion of logging as pts of recorded characteristics versus depth for
his/her approval. In case of disapproval by the Engineer, the logs shall be
repeated immediately.

Logs
Geophysical logging shall, unless otherwise specified in the Special Technical
Conditions, comprise th®llowing logs:

Resistivity log (short normal and long normal)
Self-potential log (SP)

Well Casing

4.1.

4.2.

Scope

The Contractor shall provide and install the well casing specified in the Contract
Drawings and any temporary casing required during the work, uotlessvise
specified in the Special Technical Conditions.

Casing Material

1) The Contractor shall, before commencement of work, submit for the
approval of the Engineer the following details of all casing:

Type of material

Internal and external diameters

Wall thickness

Method of jointing

Name of Manufacturer

Standard the pipe is manufactured to

~ooo0 oW
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4.3.

4.4.

4.5.

2)

3)

All permanent casing material shall be spiral welded and of a new stock
unless otherwise specified in these documents.

The Contractor shall assume responsibility for eaging failure and shall
correct, as approved by the Engineer, any casing failure at no cost to the
Procuring Entity. In the event that the Contractor cannot correct a casing
failure the Contractor shall replace the casing with material complying
with the Specifications, or if necessary, better casing as approved by the
Engineer at no extra cost for the Procuring Entity.

Temporary Casing

The Contractor shall provide such temporary casing as may be necessary to well
to be sunk to the specified depth andaliow the insertion of permanent lining
material as required. The Contractor shall remove the temporary casing before
completing the well, unless otherwise specified in these documents.

Lining Installation

1)

2)

Lining material shall be assembled and locatetheawell at the required
depth in a continuous operation. The lining material shall be set
concentric within the borehole by centralizing guides unless otherwise
agreed with the Engineer.

If the lining jams or is lost before it is set to the specifie@tlethe
Contractor shall endeavor to remove the lining material from the well or, if
unable to effect removal, shall redrill the well and replace the lining
material at their own expense.

Lining Material Accessories

1)

2)

The Contractor shall provide as necegdhe following accessories to set
the lining material to the required depth:

a. Centralizers to be affixed to the lining material, if necessary, at
intervals specified by the Engineer, to locate the lining material in the
center of the drill hole;

Supportirg clamps, equipment and tools;

Reducing cones and connecting pieces;

Tuck-welded bottom plate at the end of the pump pipe;

Casing hangers; and

All other necessary equipment.

~oooo

Except where expressly provided, all accessories shall be deemed to be
included inthe Bill of Quantities for the provision and insertion of lining
material.
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4.6. Testing for Plumbness and Alignment

1)

2)

3)

All boreholes shall be constructed, plumb and true to line as defined
herein. To demonstrate the compliance of their work with this
requiremety the Contractor shall furnish all labor, tools and equipment
and shall provide the detailed drawings and the description of the tests to
the satisfaction of the Engineer.

Tests for plumbness and alignment must be made after the complete
construction of he well and before its acceptance. Additional tests,
however, may be made by the Contractor during the performance of the
work. No specific payments shall be made for making these tests.

Should the results for plumbness and alignment show that the gdamb

or dummy fails to move freely throughout the length of the lining or
borehole to a depth of the lowest anticipated pump setting and should the
well vary from the vertical in excess of twhirds of the smallest inside
diameter of that part of the wdlkeing tested or beyond the limitations of
this test, the plumbness and alignment of the well shall be corrected by the
Contractor at their own expense. Should the Contractor fail to correct such
faulty alignment or plumbness, the Engineer may refusedepacthe well

and the Contractor shall drill a new well without charge to Procuring
Entity.

Well Screens
5.1. Scope

5.2.

5.3.

The Contractor shall provide and install the well screens specified in the
Contract Drawings, unless otherwise specified in the Special Technical
Conditions.

Type of Screens

1)

2)

The type of screens shall be as specified in the tentative well design and
the Special Technical Conditions.

Slotted screens, if specified for installation, shall be so fabricated as to
ensure the maximum vyield of the well and prevent clogging and
encrustation and shall be free from jagged edges and irregularities that
may accelerate clogging or corrosion.

Responsibility for Malfunction

1)

2)

The Contractor shall assume full responsibility for any malfunction of the
screen causedybnadequate installation procedure and shall undertake any
correction as approved by the Engineer at no extra cost to the Procuring
Entity.

The screen must have no change of alignment at any of its joints after
installation. If requested by the Enginettre Contractor shall submit for
approval by the Engineer the design and method of construction and
installation of the screen.
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5.4.

5.5.

3) In the event that the Contractor cannot correct a screen failure, the
Contractor shall replace the screen with material comglywith the
specifications of this Contract at no extra cost to the Procuring Entity.

Screen Strength

The screen shall have adequate strength to resist the external forces that may be
applied during and after installation.

Screen Accessories

All fittings, packers, couplings, joints, plugs and seals used during installation of
well screen together with the installation procedure, shall be to the approval of
the Engineer.

6. Formation Stabilizer/Gravel Pack

6.1.

6.2.

6.3.

6.4

Scope

The Contractor shall provide and install formatitabilizer, or gravel pack if
specified in the Contract Drawings and the Special Technical Conditions.

Material

1) The formation stabilizer/gravel pack material shall consist of well rounded,
waterworn siliceous grains. Angular chipping or road stone ruster
no circumstances be used as formation stabilizer/gravel pack material.

2) The Contractor shall, during the mobilization period, submit to the
Engineer for his/her approval, samples of the formation stabilizer they
propose to use, stating the source tod formation stabilizer, quantities
available, rate of delivery and any other information requested by the
Engineer.

Method of Installation

1) The method of placing the formation stabilizer/gravel pack in the annulus
shall be such that separation of the gravel bridging is avoided.

2) The formation stabilizer/gravel pack shall immediately upon completion of
lining installation, be placed in the annulus between the borehole and the
lining, in the screened section(s) of the lining, as specified in the Final
Well Design.

3) If the borehole was drilled by the rotary method, installation of formation
stabilizer/gravel pack shall be done by circulation of the drilling mud with
fluid marsh funnel viscosity not exceeding 30 seconds. The rate of
circulation should be slovenough to prevent the segregation of bigger
particles from smaller particles.

Monitoring of Formation Stabilizer/Gravel Level

The level of the formation stabilizer/gravel pack shall be monitored and
maintained during the progress of development activétgespecified in Section
A.7. Additional quantities of formation stabilizer/gravel pack shall be installed
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6.5

to maintain the level as specified in the Final Well Design. The cost of
additional formation stabilizer/gravel pack shall be deemed includee irates
entered for the item, furnishing and installation of gravel pack materials, in the
Bill of Quantities.

Gravel Fill-up Pipe

The gravel fillup pipe shall be 50 mm diameter galvanized iron (Gl) pipe fitted
with a screw cap at one end and open abther end. It shall be placed on top

of the gravel pack and below the clay seal. It shall be installed after all the
development activities are completed and before the clay seal is installed as
specified in A.9.5. The cost of installing the gravitidip pipe shall be deemed
included in the rates specified in the item installation of formation
stabilizer/gravel pack in the Bill of Quantities.

7. Well Development

7.1.

7.2.

7.3.

7.4

Scope

1) The Contractor shall furnish compressors, surge plungers, jetting tools,
electric genmators, chemicals and any other equipment required for
satisfactory well development and shall undertake the development as
directed by the Engineer.

2) Development shall, if the rotary method is applied, comprise of mud
thinning/deflocculation, high velocityetting along the continuous slot
screens, surging with plunger in slotted screens and development by
airlifting, unless otherwise specified in the Special Technical Conditions.

Expected Yield

The Contractor shall develop the well to its maximum expegiettl, as
specified in the Special Technical Conditions, by the methods specified in
Section B.7.2.

Deflocculation

1) Upon completion of installation of lining or formation stabilizer/gravel
pack, the drilling mud shall immediately be displaced from the el
pumping clean water into the sump pipe.

2) Mud displacement shall immediately be followed by injection and/or
jetting through the screened sections with a mud thinner to deflocculate the
mud cake on the borehole wall. The well shall then be left2&t4 hours
before developing is continued, to allow the mud thinner to react.

High Velocity Jetting

1) After the deflocculation material has been allowed to viorkL2-24 hours
all screened/slotted/perforated sections shall be developed by togitywe
jetting.

2) The jetting tool shall be equipped with two or four nozzles. The nozzle
design shall be such that it produces a concentrated jetting action. The tool
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7.5

7.6

3)

4)

5)

6)

shall be presented to the Engineer for approval before start of drilling
operation.

Thejetting tool shall be supplied with water through a Rmgassure pump
capable of producing a nozzle velocity o B0 m per second. The pump
shall be equipped with a suitable pressure gauge on the discharge side to
facilitate monitoring of nozzle velogit

The development shall be carried out by slowly rotating the jetting tool
and gradually lowering it in order to cover the entire surface of the screen.

At the same time as the high velocity jetting is performed, the well shall be
discharged with a dischge rate slightly higher than the discharge rate
from the jetting tool.

Each section of the screen shall be jetted until the return water is free from
drilling mud, but no section shall be jetted less than 20 minutes per meter
of screen.

Surging with Plunger

1)

2)

3)

4)
5)
6)

7

After development by high velocity jetting is completed, the Contractor
shall develop the well by mechanical surging with surge plunger approved
by the Engineer.

Before the start of surging the depth of the well bottom and the top of
gravel pack shalldrecorded.

Surging shall be done along the blank portions of the well, starting at the
topmost section proceeding downward until the lowest blank casing before
the sump pipe.

The length of time per surging interval shall be as directed by the
Engineer.

The level of sediments deposited inside of the well at the end of every
surging interval shall be measured and recorded before it is bailed out.

Surging shall be continued until accumulation of sediments in the sump
pipe, during any surging operation, isgtigible.

The length of development time is the total time consumed in the surging.
Payment for the bailing out of sediments shall be deemed included in the
rates entered for in the item development by surging including bailing out
of sediments in the Biof Quantities.

Development by Airlifting

1)

2)

The compressor used for development by airlifting shall be capable of
developing a minimum pressure enough to counteract the hydrostatic head
equal to depth of the well. The delivery shall be no less th&b2lm air

per minute.

The quantity of water discharged from the well and the drawdown in the
well at the commencement of the development shall be limited and shall
be gradually increased only as the water clears. From time to time the air
flow shall bestopped to facilitate loosening of trapped sand grains. The
well may also be backwashed by pumping clean water in to the well.
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3) During the airlifting operation, position of air pipe and conductor pipe,
drawdown in well, approximate yield and time for eablange in position
shall be recorded by the Contractor.

4) The development shall be completed with a conductor pipe not more than
0.5 m above the bottom of the well to ensure that all sand has been cleaned
out of the sump pipe.

7.7 Well Cleaning
Upon completion b the development operations, the Contractor shall

demonstrate to the satisfaction of the Engineer that the bottom of the well is
clear of all sand, mud and other foreign materials.

7.8. Freedom from Sand
1) The Contractor shall develop the well by the methodsieé until the

water pumped from the well is substantially free from sand and until the
turbidity is less than 5 nephelometric turbidity units (NTU).

2) The water pumped from the well shall not contain fine material in excess
of 1.0 mg per liter when the Was pumped at its maximum vyield. The
equipment for measurement of the sand content shall be furnished by the
Contractor.

7.9. Acceptance of Development
1) The development by the specified methods shall be repeated and continued

until the well is thoroughly deVeped in accordance with the criteria
specified in Section A.7.8.

2) If the well yield after the well has been confirmed séee is still below
the yield that is considered acceptable for the penetrated aquifer, then the
Engineer may instruct the Contractorperform further development.

8. Well Testing
8.1. Scope

The Contractor shall, unless otherwise specified in the Special Technical
Conditions, provide and operate a Pumping Unit for the following purposes:
1) Stepdrawdown pumping tests on the completed well

2) Continuous discharge pumping test on the completed well.
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8.2. Equipment Capacity

8.3.

8.4.

8.5.

1)

2)

3)

The Contractor shall provide and operate pumping machinery capable of
carrying out the specified pumping and shall provide adequate controls to
allow discharge rates to be kept const@nvarying pumping water levels
and to permit pumping with a variation of not more than 5% of the
designated discharge rate during any period of yield or aquifer testing.

The Pumping Unit set shall be able to deliver a discharge rate that is 50%
higher hian the expected yield of the well and a minimum discharge that is
15% of the expected yield of the well when suitably controlled by use of a
gate valve.

Suitable pumping machinery will be deemed to be:

i.  Submersiblemotor Electrig andpump unit together ith generator
and such accessories needed to run the pump.

il.  Line-shaft pump and internal combustion prime mover together with
all accessories needed to run the pump.

Equipment Operation

1)

2)

3)

The Contractor shall supply and operate all equipment and accessories
necessary for installation and removal of pumps.

The Contractor shall maintain on site sufficient fuels, lubricants, spares
and other accessories needed to run the Pumping unit for whatever period
may be specified by the Engineer.

The Contractor shall prade sufficient competent personnel including a
gualified fitter and electrician, as may be necessary to install and operate
the Pumping Unit.

Control of Discharge Rate

The Contractor shall, during the pumping tests, provide a suitable gate valve on
the distarge pipeline, to facilitate easy control of the discharge rate. Discharge
shall be controlled with a valve. An additional measuring device (e.g. oil drum
and stopwatch) shall be provided for back up and checking. Drawdown and
recovery of the water @l is to be monitored with a water level indicator at
intervals specified by the Engineer on the site. The Engineer may demand water
quality measurements. Monitoring forms shall be provided by the Engineer.

Water Level Sounding Pipe

1)

2)

The Contractor shallif instructed by the Engineer, provide and install a
temporary tube of at least 25 mm diameter from the top of the well to 2
meters above the pump bowl assembly to facilitate easy measurements of
water level. The tube shall be open only at the bottaint@m

Payment for providing, installing and removing the tube shall be deemed
to be included in the rates given for pumping tests.
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8.6.

8.7.

8.8.

8.9.

Discharge Rate Monitoring

Discharge ratesf up to 10 liters per second (36 cubic meters per hour) may be
measured bgrumfilling (volumetric method). Discharge rates in excess of 10
liters per second shall be recorded with a production meter or byac (or
rectangular) weir or discharge pipe fitted with orifate and piezometer tube.

All items are subjecttotherEgi neer 6 s approval before

Definition of APumping Unito

The equipment specified in Section A.8.2.8.6 is referred to as the Pumping
Unit.

Pumping Procedure

The Engineer will determine the pumping procedure necessary to obtain the
objedives of this Contract.

Suspension of Pumping

If the Engineer finds the condition of any equipment, personnel, fuel, lubricants
or accessories will prejudice the quality of data obtained from any pumping test,

he may suspend the work in accordance withptio@isions of the Conditions of
the Contract.

8.10.Equipment Breakdown During Pumping

1) The pumping must be continuous and at a constant rate during the
pumping tests. The Engineer will instruct the Contractor as to the
expected maximum duration of each pungpiest before start of each test.

2) If pumping is interrupted or the discharge rate fluctuates by more than 5%
of the designated discharge rate, the test may be repeated after a period of
recovery determined by the Engineer.

3) If any pumping test is interruplebecause of equipment breakdown or
inadequate supervision or discharge control, no payment will be made for
any pumping period.

8.11.Duration of Tests

1) The stepdrawdown pumping tests shall be performed on 5 steps with the
duration of 1 hour each step.

2) The coninuous constant discharge pumping test shall be performed for a
period of 35 days, unless otherwise specified in the Special Technical
Conditions or unless otherwise instructed by the Engineer.

8.12. Temporary Pipeline

1) The Contractor shall provide a temporaripgiine as directed by the
Engineer for the discharge from pumping tests to a suitable watercourse or
drain.

2) Under certain circumstances wherméltration cannot be avoided or it is
costly to provide for this condition, the Engineer shall decide to what
distance from the well, water may be discharged on the ground.
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9. Cement Grouting

9.1.

9.2.

9.3.

9.4.

9.5.

Scope

The Contractor shall, unless otherwise specified in the Special Technical
Conditions, provide the cement and mixing equipment required for the mixing
of the grouting indtated in the Tentative Well Design and shall place the
cement grout, on top a clay seal, as specified.

Grouting Material

1) Cement grout shall consist of Portland cement and clean water, mixed in
the proportion of 50 kg of Portland cement to maximum 30 lgévgater.

2) All cement, unless otherwise specified in the Contract Documents, shall
conform to the fASpecificati élatest f or
revision).

Clay Seal

Clay seal shall consist of bentonite made into mud balls and placed into the
anrulus between the final well casing and borehole wall. The consistency of the
mud balls and its placement in the well shall be subject to the approval of the
Engineer.

Method of Placing Grout Material

1) The method and equipment for placing the grout setb the approval of
the Engineer. No method will be approved that does not provide for the
forcing of grout from the bottom of the casing/hole/annulus to be grouted,
to the surface. Flushing of the annular space with fluid to assure the space
is openand to remove loose material will be required to the Contractor
before grouting is commenced.

2) Any grouting operation shall be continuous and before starting, sufficient
grout shall be mixed to complete the whole operation. During the grouting
operation, lhe mixed grout shall be continuously stirred. The Contractor
shall provide such tanks, hoppers and other equipment as may be
necessary to meet these requirements.

Setting Time

No work will be allowed on the well within a period of 72 hours after
completion of grouting unless a quitketting cement is used. In such case, the

idl e period may be reduced to 24 hours
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10. Well Disinfection and Cleaning

10.1.

10.2.

10.3.

10.4.

Scope

1) The Contractor shall upon completion of well construction antitesting
thoroughly clean the well of all foreign substances including tools,
timbers, rope, debris of any kind, cement, oil, grease and scum.

2) The casing pipe shall be thoroughly swabbed using alkalis, if necessary, to
remove oil and grease of joint dope

Chlorine Solution

1) The chlorine solution for disinfecting the well shall be such volume and
strength that a concentration of at least 50 mg/liter of chlorine shall be
obtained in all parts of the borehole.

2) The chlorine solution shall be prepared andliagpn accordance with the
directions of and to the satisfaction of the Engineer and shall remain in the
well for a period of at least two hours.

Cleaning of Test Pump

In the event that the test pump is to be installed after the well has been
disinfected,all exterior parts of the test pump coming in contact with the water
shall be dubbed with a chlorine solution as directed by the Engineer.

Disinfection Procedure

1) Method A: Where practical, the chlorine solution of standard concentration
used to disinfecthe well shall be prepared on the surface in containers
having a volume of water contained in the well. This prepared solution
shall then be discharged rapidly into the well, care being taken to flush the
walls of the well above the water level.

2) Method B In lieu of using liquid chlorine solutions, a perforated pipe
container capped at both ends containing a granular chlorine compound or
HTH, may be moved up and down in the well by means of a weighted
cable. The amount of compound applied should be asadb provide the
standard concentration.

11. Well Completion

11.1.

11.2.

Scope

The Contractor shall provide and operate all equipment necessary to restore the
site as near as possible to its condition before commencement of drilling and
shall furnish and install @ell head cap as specified in the Contract Drawings.

Site Restoration

The site shall be restored to a condition as nearly as possible to that which
existed before the well drilling and testing activities commenced. This work
shall include, but not limitetb, restoration of fences and structures, removal of

95



drill cuttings, leveling of the disturbed ground surfaces and replacement or
compensation for the destroyed plants and landscaping.

11.3. Well Head Capping

The well head shall be completed with a well heasgably fully welded to the
upper casing as well as water level sounding tube with screw cap in order to
prevent any unauthorized tampering of the well.

12. Submittal of Well Drilling Reportsand Borehole Data

12.1.Scope

1) The Contractor shall submit to the Enginekaily records in duplicate
containing the following information:

Site:

Date:

Description of each stratum encountered:
Depth below ground of each change of stratum:
Depths and details of all disturbed samples:

2) The Contractor will be required to keep a retof penetration rate, mud
losses and mud conditions.

3) At the end of the well construction and before final payment is made, the
Contractor shall submit to the Engineer a narrative report and as built
drawings containing the following information, but niotiked to wit:

a.

b
C.
d.
e

—

The total depth of the well.

Description of the strata encountered and penetration rate.

The sizes and the lengths/specifications of the casing installed.
The date of the start and the completion of the well construction.
The locations andhe description of the casing perforations or the
well screen placement.

The locations of the gravel, the size of the gravel, if applicable, and
the amount of cement grout installed.

Records well development activities undertaken together with
description ® the methods of the development, amount of time
consumed for each type of development method employed, amount
of sediments taken out of the well per type of development method,
and changes in the quality of water, if applicable.

The well yield (expresseds discharge rate and drawdown), the
dates and the duration of the test(s).

The methods of measuring the discharge rate and the drawdown.
Pump test evaluation including drawdown graphs, other
illustrations, calculation of hydraulic parameters (transmigsivi
storage coefficient, well and aquifer efficiency, specific capacity,
etc.).

4) The cost of records shall be deemed to be included in the contract rates.
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13. Water Quality Testing

The Contractor shall conduct a water sampling and submit the samples w@ter
laboratory accredited by Department of Health (DOH), with the presence of the
Engineer. The water quality parameters shall be in accordance with Philippine
National Standards for Drinking Water (PNSDW) and are as follows:

13.1 Microbiological Parameters
13.1.1 Thermotolerant Coliform
13.1.2 E. Coli
13.2 PhysicatChemical Parameters
13.2.1 Arsenic
13.2.2 Cadmium
13.2.3 Lead
13.2.4 Nitrate
13.2.5 Color (Apparent)
13.2.6 Turbidity
13.2.7 pH
13.2.8 Total Dissolved Solids

The test results shall be submitted by the Contractor to the Engineer. The cost of tests
shall be deemed included in the rates specifiethe item Water Quality Testing in
the Bill of Quantities.
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B.  Special Technical Conditions

1. General
1.1. Scope
The work includes the drilling of one (1) test/production wellSitio Legua,
Brgy. Pagasa, Orani, Bataan.
1.2. Water Level Sounding
The Contractor shallprovide a functioning and accurate water sounding
instrument acceptable to the Engineer to measure the water level during all

drilling, development and testing of the wells. Failure to provide such
instrument will subject the Contractor to a penaft{?l, 000.00perday.

2.  Well Drilling

2.1. Equipment

The Contractor shall provide and operatee (1) RotaryPercussiordrilling rig
including all auxiliary equipment necessary to complete the work within the
contract period.

2.2. Drilling Method

All drilling shall be gerformed with the rotary method.
3. Geophysical Logging

3.1. Scope
The work includes geophysical logging (refer to Sec. A.3.3).

The Engineer and the operator of the logging device will decide jointly on the
logging velocity. The logging direction shall generdlly from bottom to top.
Processing of the measurements and printout of graphs must take place on the

site. The Contractor shall assign the borehole logging to a person familiar with

the instrument and t hebydaitmagoprwiclels s inm
accepted.

4. Well Casing

4.1. Casing Material

All permanent casings to be installed shall be spiral welded steel casing with
minimum wall thickness of 6 mmand should be of new stock, beveled ends,
with outside paint coating.
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5. Well Screers
5.1. General

The well scren should be otontinuous and precise slot openirthst can
withstand high mechanical impacts, fabricated by circumferentially wrapping
wedge wire around a circular array of internal rods. Wire should be designed to
provide maximum inlet area consistemith strength requirements. For
maximum collapse strength, each juncture between the horizontal wire and the
vertical rods shall be pressure/fusion welded under water by the electrical
resistance method. End fittings shall be welded byMH& processto the
screen body.

5.2. Material and Fittings
The well screen shall be fabricattdm corrosion resistant type 304 Stainless
Steel (or better) and strictly in accordande A.l.S.l. standards. (Material

certificates, mi | | 6s dand dhippedetagetherf witlt at e s
the goods.)

5.3. Slot Opening
Slot opening is selected with50 mm The maximum allowable tolerance+s
10%

5.4. Well Screen Dimensions
Well screens have to be designed to match with the casing supplied under this
contract.
Well screa overall lengthi 3.0 m

5.5. Well Screen Construction
Detailed information of the profile wire, slot forming profiles and the support
cross bars are to be provided with the Bid.

5.6. Open Area

The minimum open screen area shall be as follows:

Screen 200 mm Screen 250 mm dia.
Screen
1.5 mm 33.3% 30%

5.7. End Fittings

200 mm dia. 250 mm dia.

Screen Weld ring each end Well ring each end

Weld rings should be beveled ends to be welded to each other or the casings,
supplied under this contract.
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5.8. Hydrostatic Collapse Presure

150 m depth or less10 bar
5.9. Quality

Manufacturer shall submit the proof that the manufacturing is done according to
accredited international quality control system.

6. Formation Stabilizer/Gravel Pack

6.1. Scope

The Contractor shall provide and install grddgavel pack materials with grain
size5 to 7 mm The final grain size of the gravel pack to be installed, if any,
shall be determined based on the strata samples collected during drilling.

7. Well Development
7.1. Scope

Well development for the production welhall consist of deflocculation, high
pressure water jetting, airlifting and surging with plunger including bailing out
of sediments,

7.2. Expected Yield

The production well is expected to yield Ips.
8. Well Testing

Should it be proven by theWUA Drilling Engineer that completing the #ur
continuous constant discharge pumping temts no longer necessary and/or not
possibleanymore OWD shall only pay thectual number of testing hours used but
payment should not be less than equivalent to 12 hourstivigtes

9. Cement Grouting

No Special Provisions.
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Project Name:

Orani Water District

Location:

BILL OF QUANTITIES

(Columns (1), (2), (3) and (4) are to be filled up b

the Procuring Entity)

(Columns (5) and (6) are to be filled {
by the Bidder)

Pay
ltem Description Unit Quantity Unit Price Pesos) Amount (Pesos)
No.
1) 2) 3) 4) ) (6)
1 Resource Movemen Lot 1 In words: In words:
(Moving in)
In figures: In figures:
2 Preparation of site an{ Lot 1 In words: In words:
setting up all equipment
In figures: In figures:
3 | Driling of pilot hole| M 200 | NWords: In words:
including strata samplin
for every meter of
penetration or less whe In figures: In fiqures:
change of formation occur 9 ’ g '
including mud viscosity an(
conductivity measurements
4 Geophysical borehol{ Lot 1 In words: In words:
logging (electric resistivity
and selfpotential)
In figures: In figures:
5 Reaming to350 mm pilot M 200 In words: In words:
hole
In figures: In figures:




Pay

ltem | Description Unit Quantity | Unit Price (Pesos) | Amount (Pesos)
No.
6 Furnishing of 200 mm M 156 In words: In words:
nominal diameter spira
welded stel casing;
minimum wall thickness o - ; - ;
6 mm including 1-meter In figures: In figures:
stick-up pipe
7 Furnishing of 200 mm M 45 In words: In words:
nominal diameter stainles
steel, continuous slot wedg
wirewound screens, sldt.5 In figures: In figures:
mm, 3 m per length
(Johnson Type or approve
equal)
8 Installation of casings and M 201 In words: In words:
screens
In figures: In figures:
9 Furnish and installation of Lot 1 In words: In words:
centralizers
In figures: In figures:
10 Furnishing and installatio M 185 In words: In words:
of gravel packing material
at annulus around casing
and screens In figures: In figures:
11 Furnishing and installatio M 22 In words: In words:
of 50 mm GI (Schedule 40
gravel fillup pipe with
couplings In figures: In figures:
12 Mud dispesion/thinning Lot 1 In words: In words:
In figures: In figures:
13 Development by water Hrs 24 In words: In words:
jetting
In figures: In figures:
14 Development by surging Hrs 24 In words: In words:
and bailing
In figures: In figures:
15 Development by airlift Hrs 12 In words: In words:
method6
In figures: In figures:




Pay
ltem | Description Unit Quantity | Unit Price (Pesos) | Amount (Pesos)
No.
16 Stepdrawdown pumping Lot 1 Inwords: _| Inwords:
test, Max Q =10L/s
In figures: In figures:
17 Constant discharge pumpin  Hrs 72 Inwords: ______| Inwords:
tests; Q=10L/s
In figures: In figures:
18 Cement grouting M 15 Inwords: __| Inwords:
In figures: In figures:
19 Furnishing and installation Lot 1 Inwords: _| Inwords:
of well head cap and
sounding tube
In figures: In figures:
20 Well completion and Lot 1 Inwords: _______ | Inwords:
cleaning
In figures: In figures:
21 Cleaning up and restoratiof Lot 1 Inwords: ____| Inwords:
of well sites
In figures: In figures:
22 Resource Movement Lot 1 Inwords:______ | Inwords:
(Moving out)
In figures: In figures:
23 Water quality testing Lot 1 Inwords: | Inwords:
In figures: In figures:
TOTAL OF (1)

Submitted by:

Name of & Signature of BiddbPatebs Representat.
Positions

Name of Bidder




Section IX. Bidding Forms



TABLE OF CONTENTS

= o I o o 107
Form of Contract Agreement..........co.vveiiiiiiiiiee e e eeeaan 109
OMNIbus SWOrN StatemMeNt.........cccvuuieii e 111
Bid Securing Declaratiané é é ¢ e e € é é éé ééeeeééé 114

KfW Standard Advance PaymentBond Fordad é . é éééééé. . . . . 11"
KfW Standard Performance Bond Format ¢ . é éé. . éééééé. ... . 1
Declaration of Undertakingf é é . é é éééeééeéeéeéeééééé. ... .11
List of all Ongoing Government & Private Construction Contracts imedud
contracts awarded but notyetstarkcéd é . é é ééé. ééeééeéeé. ... . 1z
Statement of all Completed Government & Private Construction Contracts
which are similarinnatueeé é ¢ € e eéeééé¢ééée. eeeée....... 1
Statement of Availability of Key Personnel and Equipreété é ¢ . . . . . . . 172
Construction Schedule andGurvee ¢ é é é é éeéeeeeee. ... . 123
Manpower Utilization Schedule ¢ ¢ ¢ é éeeeéeée. . éeeee. ... 12¢
Narrative Description o€onstructionMethod® é € é é € eééélzs .
Contractords Organi z aétéiéoencael é éChéa.126. f or
KeyPersonnet ¢ € € €€ éééeéeéeééééééée. . ééeeee. ... 12"

Quialification of Key Personnel Proposed to be Assigned to the Cantract. 1 2 9
List of Equipment, Owned or Leased &wdunder Purchase Agreements,

Pledged to the Proposed Contracé ¢ ¢ é ¢ é e eééééé. .. e3p. .. .1
Equipment Utilization Schedule é ¢ é é ¢ é é € € € € é e é. Ce
Surety Bond: Bid Security (for GovernmentBjdsé ¢ ¢ é é é . é é. . . . . 1372
Surety Bond: Bid Security (for Government Procuren@nt . . € € ¢€é é .

Surety Bond: Bid Security (for Infrastructure Projgét® ¢ . . é . . . ¢éé .



Bid Form

To:

Date:
IB8 N°:

ORANI WATER DISTRICT
BIDS AND AWARDS COMMITTEE (BAC)

AddressCentro Uno, Orani, Bataan

We, the undersigned, declare that:

(@)

(b)

(€)

(d)

(e)

(f)

(9)

We have examined and have no reservation to the Bidding Docuniedis]ing
Addenda, for the Contraddrilling of One (1) Exploratory/Production Well in Sitio
Legua, Brgy. Pagasa, Orani, Bataan

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditioh€ontract accompanying this Bid,;

The total price of our Bid, excluding any discounts offered below [iissert

information];

The discounts offered and the methodology for their application Rnsert
information];

Our Bid shall be valid for a period ¢hsert number]days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commiib obtain a Performance Security in the amaoafnt
[insert percentage amounplercent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities fom the following eligible countrieinsert information}

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiarieg)cluding any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;
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(h) We understand that this Bid, together with your written acceptance thereof included in

(i)

(),

your notification of award, shall constie a binding contract between us, until a formal
Contract is prepared and executed; and

We understand that you are not bound to accept the L@vedstilatedBid or any other
Bid that you may receive.

We likewise certify/canfirm that the undersigned, is the duly authorized
representative of the bidder, and grantedfull power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contracfor the [Name of Projedt of the [Name of the
Procuring Entity].

(k) We acknowledge that failure to signeach and every page othis Bid Form,

including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:
Signed:

Duly authorized to sign the Bidr and on behalf of:

Date:
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Form of Contract Agreement

THIS AGREEMENT, made thigfinsert date] day of [insert month] [insert year]
between[name and address of PROCURING ENTIXYher ei nafter call ed t
[name and addres§f@ontractor]( her ei nafter called the AContr

WHEREAS the Entity is desirous that the Contractor exec{name and
identification number of contractf her ei nafter called nAthe Wor
accepted the Bid fdiinsert the amount in spéied currency in numbers and wordsy the
Contractor for the execution and completion of such Works and the remedying of any defects
therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same messargs
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed astegralpart of this Agreement, to wit:
€) General and Special Conditions@dntract;
(b) Drawings/Plans;
(© Specifications;
(d) Invitation to Bid;
(e) Instructions to Bidders;
() Bid Data Sheet;
(90  Addenda and/or Supplemental/Bid Bulletins, if any;

(h) Bid form, including all the documents/statements contained in the
Bi dder 6s bi ddi ng s eandvalloihgr eleacyments s ani
submitted (e.g., Bi dderds response
bid), including corrections to the bid, if any, resulting from the
Procuring Entijtyds bid evaluation

® Eligibility requirements, documents and/or statements;
()] Performance Security;
(K) Credit line issued by a licensed bank, if any;

)] Notice of Award of codOdomtestharets; and t he

(m)  Other contract documents that may be required by existing laws and/or
the Entity.

3. In consideration of the paymeritsbe made by the Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Entity to
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execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.

4. The Enity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the timesdain the manner prescribed by this
Contract.

IN WITNESSwhereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delived by the (for the Contractor).

Binding Signature of ®curing Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made durine Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant] of legal age[Civil Status], [Nationality], and residing gtAddress of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship:l am the sole proprietoor authorized representativef
[Name of Bidder)with office addess afaddress of Bidder)

If a partnership, corporation, cooperative, or joint ventutrem the duly authorized
and designated representativellddme of Bidder]with office address daddress of
Bidder];

2. Select one, delete the other:

If a sole propietorship: As the owner and sole proprietor authorized representative

of [Name of Bidder] | have full power and authority to do, execute and perform any

and all acts necessary participate, submit the bid, and to sign and execute the
ensuing contracfor [Name of the Projectpf the [Name of the Procuring Entity]

[ i nsert fAas shown in the attached duly n
authorized representativg]

If a partnership, corporation, cooperative, or joint ventuteam granted fli power

and authority to do, execute and perform any and all acts necesspayticipate,

submit the bid, and to sign and execute the ensuing cofirdbtame of the Project]

of the [Name of the Procuring EntitylJaccompanied by the duly notarized &pé

Power of Attorney, Board/ Partnership R e
whichever is applicable;

3. [Name of Bidder]i s not Abl acklistedo or barred fr
the Philippines or any of its agencies, offices, corporationg,ooal Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board,;

4. Each of the documents submitted in satisfaction of the bidding requirensean

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
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5. [Name of Bidder]is authorizing the Heh of the Procuring Entity or itsluly
authorized representative(s) to verify all the docuisisnbmitted;

6. Select one, delete the rest:

If a sole proprietorshipThe owner or sole propriet@ not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat thead of the Project Management Office
or the enéduser unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperativeNone of the officers and members [dfame of
Bidder] is related to the Hal of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the-wemsat unit, and the project
consultants by consanguinity or affinity uptbe third civil degree;

If a corporation or joint ventureNone of the officers, directors, and controlling
stockholders offName of Bidder]is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technicaki®pGroup,

and the BAC Secretariat, the head of the Project Management Office or theexnd
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidderlcomplies with existing labor las\and standardsnd

8. [Name of Bidder]is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimatof the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for [tdame of the
Project].

9. [Name of Bidder]did not give or pay directly or indirectly, any commission, amount,
fee or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 a
, Philippines.

Bi dder6s Representative/ Au
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SUBSCRIBED AND SWORNTto before me this ___ day phonth] [year] at[place
of execution],Philippines. Affiant/s is/are persohaknown to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 0B-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/h@hotograph and signature appearing thereon, with no.
and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ dajnadnth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Comnssion
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation t o Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, wh
may be in the form of Bid-Securing Declaration.

2. 1/We accept that: (a) I/'we will be automatically disqualified from bidding for any contract with any
procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) l/we wil
pay the applicableirfe provided under Section 6 of the Guidelines on the Use of Bid Securing
Declaration, within fifteen (15) days from receipt of written demand by the procuring entity for the
commission of acts resulting to the enforcement of the bid securing declanadi®en3ections 23.1(b),
34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action t
government may undertake.

3. I/We understand that this BiSecuring Declaration shall cease to be valid on the following
circumsances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or paBsqualified upon receipt of your notice to such effect, and
() I/we failed to timely file a request for recaideration or (ii) I/we filed a waiver to avail of said
right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and l/we he
furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereuntset my/our hand/s this day [afonth] [year] at
[place of execution]

[l nsert NAME OF BI DDER6S AUTHORI ZED REPRESENTA
[ I nsert signatoryds | egal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day dfmonth] [year] at [place of exeution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through compete
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. N&185C). Affiant/s
exhibited to me his/hdinsert type of geernment identification card usedlith his/her photograph and
signature appearing thereon, with no.

Witness my hand and seal this ___ dajnednth] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __,[date issued], [place issued]
IBP No. __,[date issued], [place issued]
Doc. No.

Page No.

Book No.

Seriesof .
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KfW Standard Bid Bond Format

Standard Form of a Bid Bond

Address of guarantor bank:

We, the undersigned ... (Guarantor), in order to enable
................................... 10! Bid FOF - veroe st nnsenanas: (DFOJECt; ‘object of icon=
tract), hereby irrevocably and independently guarantee to pay to you an amount up to a total
of

waiving all objections and defences.

We shall effect payments under this guarantee on your first written demand, which must be
accompanied by your confirmation that you have accepted the above-mentioned bid and that
tHe fitM e s s e is no longer prepared to abide by this bid.

This guarantee shall expire no laterthan ...

By this date we must have received any claims for payment by letter or encoded telecommu-
nication.

It is understood that you will return this guarantee to us on expiry or after payment of the total
amount to be claimed hereunder.

This guarantee is governed by the laws of ............................

Date Guarantor
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KfW Standard Advance Payment Bond Format
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